NNC11ZCHOO02R SECTION B

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 1852.216-74 ESTIMATED COST AND FIXED FEE. (DEC 1991)

The estimated cost of this contract is $ TBD exclusive of the fixed fee of $TBD. The total
estimated cost and fixed fee is $TBD.

(End of clause)

B.2 1852.232-81 CONTRACT FUNDING. (JUN 1990)
(a) For purposes of payment of cost, exclusive of fee, in accordance with the Limitation of Funds
clause, the total amount allotted by the Government to this contract is $TBD. This allotment is
for TBD and covers the following estimated period of performance: 5 years.
(b) An additional amount of $TBD is obligated under this contract for payment of fee.

(End of clause)
B.3 SCOPE OF WORK
The Contractor shall provide all resources (except as may be expressly stated in the contract as
furnished by the Government) necessary to perform the requirements set forth in the Statement

of Work in Section C.

(End of clause)

[END OF SECTION]
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

1.0 Overview

The NASA Safety Center (NSC) was established in 2006 to establish a Technical Excellence
initiative; increasing and sustaining discipline knowledge within the SMA community; improving
the Agency Incident Reporting Information System making it more user friendly and accessible;
and developing an increased role and approach for conducting audits, mishap investigations
and independent assessments. These initiatives were divided into 4 functional areas: Technical
Excellence, Knowledge Management, Mishap Investigation Support, and Audits and
Assessments. This contract will provide technical support to the NSC.

The NASA Technical Excellence Office (TEO) was created to develop additional capability and
competency in the Safety and Mission Assurance engineering and technical workforce. This
workforce supports the Office of Safety and Mission Assurance (OSMA) managing and
executing Agency SMA activities. In 2009, the SMA Technical Excellence Program (STEP) was
created by TEO to provide a comprehensive professional development system having four
distinct levels and covering six primary SMA disciplines: System Safety, Reliability &
Maintainability, Software Assurance, Quality Engineering, Operational Safety, and Aviation
Safety. STEP is designed to be a predominately web-based, professional development system
that maximizes the utilization of the System for Administration Training and Education
Resources for NASA (SATERN) Learning Management System (LMS).

The NASA Knowledge Management Systems Office (KMSO) provides the infrastructure and
support necessary for effective knowledge collection, analysis, dissemination and management
for the SMA community and the broader NASA community with knowledge management,
systems hosting, data analysis and trending, information dissemination and enterprise
architecture. KMSO provides the IT infrastructure and support services to enable the other NSC
functional areas.

The NASA Mishap Investigation Support Office (MISO) was created to: facilitate the mishap
investigation process; provide mishap data management, quality assurance, analysis, trending,
and risk assessment; and communicate mishap-related information to the Agency to ensure
understanding and prevent recurrence. To those ends, MISO in concert with OSMA has
developed and fielded tools, training, case studies, messages, videos, templates, guides and
special studies for senior leadership.

The NASA Audits and Assessments Office (AAO) performs coordinated program, project, and
institutional audits. Each NASA Center and Component Facility is audited at least once every
three years, with follow-up audits scheduled as necessary. Requirement flow-down and SMA
Engineering Design Audits and Assessments (REDAA), Quality Audit, Assessment and Review
(QAAR) and Institutional / Facility / Operational (IFO) safety audits are conducted. AAO
identifies best practices and Agency-wide systemic issues that can be shared to provide
significant benefit to other NASA Centers.

1.1 Scope

The contractor shall provide all material, equipment, personnel and supervision to accomplish
the requirements as outlined in this Statement of Work (SOW). The Contractor shall provide
Training Course Development and Support, Information Dissemination and Outreach,
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Operational Support of the NSC IT Systems including Software Development, Knowledge
Management, Mishap Investigation Support Office Safety Engineering Services Support, and
Data Analysis and Trending to the NSC.

Any activities described herein as “review,” “certify,” “ensure compliance,” “verify,” or “evaluate,”
shall not be construed as implying that the Contractor has the authority to approve/disapprove
Government policies, procedures, specifications, requirements or those of any of its
Government contractors. Language contained in this SOW shall not be construed to mean that
the Contractor has the authority to perform final acceptance or rejection on the Government’s
behalf for any products or services. The Contractor’s functions involving evaluation, verification,
certification, review, etc., shall require communication of findings to the appropriate NASA
representative having final approval or acceptance authority.

The contractor shall have the capability to manage and perform numerous and varied task
orders and projects simultaneously for the NSC and its customers across the Agency and
established partnerships.

2.0 Task Descriptions

This SOW describes the requirements for the contractor to provide technical services to the
NSC. These services include both the performing of these functions and the independent
assessment of these functions and may include special projects involving multiple disciplines.

The Contractor shall perform the work as directed in NASA issued task orders. Personnel
assigned to the tasks shall have the required training, certifications and experience required to
fulfill the task. Task orders may be issued within and across the areas described below, and
may include the following:

2.1 Training Course Development and Support

The Contractor shall provide a formal instructional development capability that is documented
with an established past performance. The Contractor shall have the capability and expertise to
perform and support training and support activities related to the other task areas in the SOW
and in support of the NSC. The Contractor shall conduct web-based training, technology
research and benchmarking.

2.1.1 SMA Technical Excellence Program (STEP)

The Contractor shall have the capability and expertise to support the Technical Excellence
Office in the following disciplines: System Safety, Reliability & Maintainability, Quality
Engineering, Software Assurance, Occupational Safety and Aviation Safety. The Contractor
shall provide the core capability and subject matter expertise for the development, maintenance,
and/or acquisition of STEP courses primarily for Web-Based Training (WBT) and Blended
Learning. The web based training courses and modules shall be SCORM, Section 508
compliant and fully functional on the System for Administration Training and Education
Resources for NASA (SATERN). An instructional system design process and subject matter
experts (SMEs) shall be utilized to design and develop courses, meet the curriculum course
descriptions. Additionally, the full catalog of STEP courses will need to be continually
maintained on an annual basis. Make vs. Buy Capability, Cost Benefit Analyses for commercial
off-the-shelf training capabilities, as well as negotiation of draft-licensing agreements to meet
the needs of the government for commercially available courses shall be included.

The priority and quantity of training modules/courses to be developed annually will be strongly
influenced by the available funding. Future topics may include interactive learning and web-
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based simulations. Instruction timeframe for high level planning purposes should be evenly
distributed between two and three day training events.

2.1.2. Mishap Investigation Training

The Contractor shall have the capability and expertise to develop SATERN-ready electronic
files, and classroom teaching materials delivered to NASA and off-site locations where and
when required by NSC instructors. The Contractor shall convert basic content such as text,
photographs, graphic objects and video clips into courses compatible with SATERN. The
Contractor shall support development and delivery of courses in disciplines related to mishap
investigation including Root Cause Analysis, Human Factors Investigator, and Interim Response
Team.

2.1.3 SATERN Support

The Contractor shall have the capability and expertise to support the development and
implementation of the NASA SMA catalog via SATERN. The Contractor shall provide a
gualified SATERN Administration capability. SATERN specific responsibilities include
generating SATERN reports, managing catalogs/course materials for the SMA Domain portion
of SATERN (~350 courses), constructing complex queries to extract performance-oriented data
for SMA and STEP-oriented metrics and performance analysis, continued integration of STEP
courses and curricula into SATERN and establishing appropriate links to these materials from
SATERN and management and administration of individual learner accomplishments for STEP
course completions and other STEP curriculum requirements.

2.2 Information Dissemination and Outreach

The Contractor shall support the Information Dissemination and Outreach activities of the NSC
including print, electronic and in-person channels.

2.2.1 NSC Website Content Creation (nsc.nasa.gov)

The Contractor shall have the capability and expertise to develop original content for the NSC
website in addition to supporting the identification of existing content which supports the mission
of the NSC to provide dynamic content to the NASA Safety and Mission Assurance community.
The NSC website includes but is not limited to the SMA Library, a dynamic mishap dashboard,
the STEP Handbook, event registration, calendar, STEP procedural information, video recorded
content including guest lectures and video nuggets, and NSC organizational information. The
Contractor shall perform requirements definition, design of new content and system capability,
and implement change control management processes in support of the NSC website content
and functionality. Content management, meta-tagging, maintenance of all external Web links,
guality assurance and information architecture services to ensure accuracy and availability of
content. Provide optimized search capabilities to support discovery of content. Compliance
with all Federal/Agency/Center Web publishing standards and policies including Section 508
compliance is required. The Contractor shall perform development and maintenance activities
ensuring that security vulnerabilities are adequately addressed and mitigated in accordance with
GRC and NASA IT and IT Security requirements. Alternative analysis on new COTS products
and technologies may be conducted in support of the NSC; ensuring that it's web-based
technologies stay at the fore-front of technology, delivering state-of-the-art information to the
agency in an effective and efficient manner.
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2.2.2 Technical Writing and Graphics Design

The Contractor shall have the capability and expertise to provide technical and creative writing
support to the NSC. Content creation and support for information dissemination activities
include annual reports, newsletters, brochures, multi-media campaigns, case studies, feature
stories, handbooks including but not limited to the STEP Handbook and NASA Mishap
Investigation Handbook, and special studies promoting safety. Technical writing expertise is
required in drafting and editing large documents in word processing software that include
inserted photographs, graphic objects, tables and hierarchical format. The Contractor shall have
the ability to quickly learn and grasp complex engineering and scientific concepts, jargon and
references, write in a simple, concise manner to a deadline, and apply superb attention to detail
and diligence to complete an exemplary product. Additional skills should include the ability to
take statistical data and develop communications materials that explain how the information is
relevant to the NASA SMA Community, an understanding of the issues facing the NASA SMA
Community and the expertise to provide suggestions for approaches in order to provide relevant
information that is helpful. Conformance with NSC and NASA design styles as well as NASA
Communication Material Review requirements is required as well as an understanding and
familiarity with government and industry style guides including Associated Press (AP) and
Government Printing Office (GPO) Style. The Contractor shall have the expertise and capability
to prepare files for printing consistent with Glenn Research Center printing service standards,
cognizant of budget constraints. The Contractor shall provide graphic design services
supporting original content creation including info-graphics, posters, banners, signage, exhibits,
awareness materials, graphics and animations optimized for the NSC website. Expertise in the
creation of PowerPoint presentations is also desirable.

2.2.2.1 System Failure Case Study (SFCS) Support

The contractor shall have the capability and expertise to support the planning and development
of the Office of Safety and Mission Assurance (OSMA) Safety Messages and Safety message
package. The Chief of OSMA presents the SFCS to the NASA Administrator and senior staff on
a monthly basis. NASA guidelines for format and review process shall be followed to assure
adequate peer and government review. Topics will cover a range of subjects and require
subject matter experts qualified to ensure accuracy and quality.

2.2.2.2 NASA Mishap Investigation Report Technical Support

The Contractor shall have the capability and expertise to provide, upon request, a technical
writer to the Investigating Authority (NASA mishap investigation board or team) for a NASA
mishap or close call. Support for two investigations simultaneously may be requested. This
service consists of formatting all the required investigation products into a draft report compliant
with NASA requirements. The Contractor may be called upon to utilize the NASA Root Cause
Analysis Tool (RCAT) in support of mishap investigations. Strong oral communication skills,
the ability to travel to another NASA Center and support an investigation for 2-3 weeks, and
expertise in the identification, handling and storage of Sensitive but Unclassified (SBU) and
International Trafficking in Arms Regulation (ITAR) information are critical to this task.
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2.2.3 Video Production

The Contractor shall have the capability and expertise to create original video products and
provide video recording, editing, production, closed captioning and distribution of live events, in
a cost effective manner. There is a current need for a Mediasite (by Sonic Foundry) qualified
and experienced capability to operate related Government Furnished Equipment (GFE) to
record webinars to be streamed to the Agency via Webcast using Government Furnished
Equipment (GFE) distance learning technology. Future video production services may be
expanded to utilize High Definition (HD) and other emerging video technologies. Set
coordination, sound, lighting and visuals are desired to produce professional-quality video. The
Contractor shall format video output to be compatible for future viewing using the SATERN
Learning Management System, NSC Website, and/or mobile devices cognizant of 508
compliance requirements. The Contractor shall have the capability and experience to develop
videos and podcasts that are informational as well as engaging that include a mix of relevant
graphics and animation to best communicate the message to the intended audience.

2.2.4 Agency-wide Conference Support

The Contractor shall have the capability and expertise to plan and host Agency-wide conference
and training workshops at a government provided or specified facility. Conference Support
includes tasks to develop agendas and schedules for concurrent training sessions, provide
registration services for events, organization of all meeting-related activities for visiting groups,
to include team building and collaboration sessions structured prior to and after the primary daily
sessions. Development and implementation of a discipline-oriented, Technical Excellence
Guest Lecture Series includes tasks to arrange for experts to provide webinars on discipline-
related topics approved by NASA at various NASA Centers, coordination, announcement, and
hosting-related logistical support.

2.3 Operational Support of NSC IT Systems

The NSC has hosted the Process Based Mission Assurance (PBMA) Enhanced Security
Workgroup (ESWG) system to support Agency-wide collaboration in support for Safety and
Mission Assurance. This legacy system was based on the Ramius Community Zero product.
This tool will no longer be supported after Januaryl, 2011, prompting the NSC to migrate to a
new tool. There may be a need to provide minimal support to the legacy system until the
migration is completed. The NSC is implementing the Knowledge Now (NSCKN) product
developed by the Triune Group to facilitate knowledge management activities of communities of
practice across the Agency as a replacement for the PBMA ESWG. The NSC website is
currently utilizing an Ektron Content Management System (CMS) and supports both public and
private content accessible only within the NASA.gov domain. The NSC also hosts applications
developed within NASA in support of the SMA Community including the Flight Test Safety
Database (FTSDB), Safety and Mission Assurance Requirements Tracking System (SMARTYS),
NCAS Contract Management System, and the Software Safety Litmus Test (SSLT) Tool.
Windows Server 2008, Microsoft Internet Information Services (lIS), Microsoft SQL Server,
Ektron CMS, PHP, Adobe Cold Fusion support the Knowledge Management System. The NSC
infrastructure includes a web server running IIS 7 / ColdFusion 9 Standard / ASP.Net, a Web
server running IIS 7 / Ektron 7.66 / PHP 5.2.12 / ASP.Net, a Pre-production web/database
server running IIS 7 /ColdFusion 9 Standard / ASP.Net / PHP 5.2.12 / SQL Server 2005, 32-bit,
2 database servers running SQL Server 2005 32-bit and SQL Server 2008 R2 64-bit. The
Infrastructure also includes: a SAN supporting tape backups, VMWare Vcenter server
Foundation, MySQL, middleware, switches, active directory, Sonic Foundry Mediasite, and
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kemp load balancers, McAfee firewalls. A remote disaster recovery site is being stood up as
well.

2.3.1 NSC Information Technology (IT) Infrastructure Management, Security
Compliance, System, and Hosting Support

The Contractor shall have the capability and expertise to provide the planning and design of
computer systems that integrate computer hardware, software and communications
technologies supporting hosting environment services for NSC in accordance with federal and
NASA requirements. These services shall be provided for all environments required for NSC
operations: Production or live data, Demonstration, and Development environments. The
Contractor shall provide or coordinate both physical and IT security, C&A and penetration
testing services in accordance with federal and NASA requirements. Associated tasks shall
relate to implementation of mirrored websites, or hosting capabilities at the same location or
other locations as designated by NASA, and services and support for the hosted environment(s)
to maintain technology advancement or change in NASA requirements. Tasks include providing
computing services, data storage service, service monitoring and management on GFE.
Continuity of operations shall be maintained through a disaster recovery plan and a
contingency/disaster recovery site located offsite at Plumbrook Station. Tasks shall support
maintaining license agreements with supporting COTS providers, creation and maintenance of
COTS provider agreements, evaluation and purchase of COTS software to support NSC
knowledge management objectives, and evaluation and purchase of hardware and software to
support the NSC infrastructure. New hardware or software purchases to support system
development and improvement shall also be included. Tasks relating to trouble-shooting the
application performance at NASA centers may also be written. The Contractor shall support
NASA access control and e-Authentication requirements.

2.3.2 Operational Support for the NSC Applications and Users

The Contractor shall have the capability and expertise to provide help desk support including
account provisioning and interactive technical support. The Contractor shall develop and
maintain on-line help, Frequently Asked Questions (FAQ'’s), and online tutorials. The Contractor
shall provide support to users of the NSC provided tools, establish performance metrics to
assure expected quality and support, and allow the integration of disparate datasets with the
analysis environments of communities of practice. The Contractor shall have the capability and
expertise to accommodate requests for additional operational support relating to business
processes supporting NSCKN, the NSC website and NSC applications. The Contractor shall
operate the STEP and NSCKN Helpdesk during all normal working hours, 8:00 am — 5:00 pm
ET.

2.3.3 Change Control Management

The Contractor shall have the capability and expertise to document changes, additions, and
software development proposed to NSC applications and content. The Contractor shall support
requirements development, documentation, and distribution of information relating to the
established program process for change or addition. The Contractor shall manage changes to
the current process necessitated by changes in NASA, or program requirements.

2.3.4 Application Development

The Contractor shall have the capability and expertise to provide support in response to
documented improvements originating from the configuration and change control process.
Tasks shall support the addition of NASA requested functionality (e.g., the implementation of
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desired or required automations or user-interface process improvements), business process
analysis, historical data transfer, identified data migrations, data system networking, interfacing
with other data repositories, and implementation of identified center-specific change requests
and application additions. The Contractor shall have the capability and associated expertise to
define requirements, design, develop, and deploy software applications in support of the
mission of the NSC.

2.4 Knowledge Management

The Contractor shall have the capability and expertise to plan, develop and implement a
knowledge management program to collect and share SMA expertise across the Agency. The
Contractor shall have the capability and expertise to provide the greatest return on investment
through increased proficiency of users and awareness of the benefits and capabilities of using
knowledge management practices and the NSC services such as the NSCKN and NSC
website.

2.5 Mishap Investigation Support Office Safety Engineering Services Support

The Contractor shall have the capability and expertise to support the development of a
systematic method for mishap investigation process timeliness and tracking, investigation,
authorization, corrective action tracking, and risk report dissemination, develop processes to
enable these functions, and align them with the larger NSC activities. Support the Mishap
Investigation Status Report process by maintaining and updating existing databases; provide
content and support to developing mishap posture data trends and analyses, including
development of a hazard taxonomy, presentation material for senior agency officials, and
development of annual mishap reports. The Contractor shall support the maintenance and
update of the Headquarters Mishap website, tools and methods repository, Agency mishap
investigation status reports, safety messages, safety training and support the special studies
process as required; provide safety engineering and consultation with center and HQ S&MA
personnel as requested; Support requirements definition and identify possible solutions for a
cross-section of web-accessible analysis tools and methodologies to facilitate investigation
analysis, root cause determination, and report generation; Support product development by
enhancing existing templates (e.g., Center and Program Mishap Preparedness and
Contingency Plan templates, Mishap Investigation Board (MIB) Report templates, etc.)

2.6 Data Analysis and Trending
2.6.1 NASA Incident Reporting Information System (IRIS) Data Quality Support

The Contractor shall have the capability and expertise to screen newly entered safety incident
data (mishaps and close calls) within a NASA database via the IRIS web-based application
interface. The Contractor shall be familiar with all IRIS functionality in all IRIS modules used by
NASA SMA personnel (Health/Medical, Safety, Productivity, Reports, Employee, Administration
and General modules). Experience with identification, handling and storage of SBU information
is required. The Contractor shall screen IRIS data for compliance and inconsistencies per
multiple criteria, identify data quality issues and support contact with IRIS Points of Contact
(POC) at each NASA Center to reconcile apparent data quality and quantity issues with the
expertise to apply NASA Mishap Investigation policy as specified in NPR 8621.1B.

2.6.2 Analysis, Trending, and Special Studies

The Contractor shall have the capability and expertise to provide analysis, trending, and special
studies. Expertise with IRIS, Excel pivot table functionality, Microsoft Word tables and
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PowerPoint are necessary. Contractor personnel supporting data analysis shall be familiar with
basic statistics and charting and be able to use statistical analysis software create basic MySQL
scripts to query a database. The Contractor shall have the ability to write reports without
excessive need for correction, work within strict timelines, identify statistically significant findings
and articulate them in a manner actionable to NASA leaders or safety professionals. The
Contractor shall have the ability to develop practical recommendations for findings based on
experience and broad knowledge of NASA operational, programmatic, and mission assurance
processes, and have expertise in application of multiple taxonomies of defined terms to rapidly
and reliably categorize text data.

2.7 Project Management/Project Support

The Contractor shall have the capability and expertise to provide project management support
and coordination. Tasks relating to this line item will pertain to meeting support, reporting to
NASA, preparation of documentation relating to overall project coordination, presentations
relating to recommendations to NASA, system performance reporting, regular updates and
documentation relating to application development, schedules and status reports as tasked.
Technical consultation on implementation strategies and “best practice” implementation of
software, hardware, knowledge management, and systems shall also be written. The Contractor
shall provide formal project management of the course development for the entire STEP
Program.

2.7.1 Office and Logistical Support

The contractor shall support meeting coordination, teleconference and videoconference setups,
agency-wide course scheduling, coordination, auditing, and conduct of offsite meetings and
teambuilding events. The contractor shall have the capability and expertise to support the web-
based, on-demand education & career management system resources and other activities of
the NSC.

3.0 APPLICABLE AND REFERENCE DOCUMENTS

The documents listed in Appendix A include directives, standards, and specifications
that define requirements that may be either flowed-down to, or directly cited on a contract. As
specified in the individual contracts, they define requirements to which the work must conform.
The Contractor shall determine appropriate flow-down of these requirements to lower level
suppliers, determine compliance of suppliers to these requirements, or comply with the
requirements of these documents in performing insight/oversight of suppliers and sub-tier
suppliers in accordance with the applicable task order. For purposes of determining flow-down
of requirements, the current issue of the document applies; for purposes of determining
compliance with contract requirements, the terms of the contract apply.

In the performance of task orders, the Contractor shall use documents such as NASA directives,
NASA standards, and other applicable standards.

4.0 PERFORMANCE SURVEILLANCE

NASA will monitor and evaluate the Contractor’s performance in accordance with the
procedures set forth in the Surveillance Plan.
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5.0 BUSINESS MANAGEMENT AND ADMINISTRATION

The Contractor shall develop, implement and maintain those business management systems
required for effective and efficient accomplishment of contract work. In general, business
management and administrative functions described in this section will not be covered by
specific Task Orders. Areas include the following:

5.1 Management

The Contractor shall institute and maintain an effective, efficient, and responsive management
organization responsible for management and oversight of Contractor personnel,
subcontractors, other contract resources, Government Furnished Software and Data, contract
performance, deliverables, and costs as applicable. The Contractor’'s manager for this contract
shall have complete, full and singular authority to manage this effort.

The Contractor shall promptly alert the COTR and the CO of any issues that may adversely
impact the timely and cost-effective delivery of quality products and services under this contract.

5.2 Management Reviews
The Contractor shall participate in the following types of meetings and reviews, as required:

5.2.1 Regular Meetings and Teleconferences

The Contractor shall support weekly meetings at the NSC and other regular meetings
/teleconferences with or at NASA Field Centers to plan and coordinate contract performance.

5.2.2 Semi-annual Contract Performance Review

The Contractor shall participate in a semi-annual contract performance review with the
Government at the NSC as described in a clause to be determined in this contract.

[END OF SECTION]

Page C-9



NNC11ZCHOO02R SECTION C

Appendix A

Applicable and Reference Documents

The following online resources provide access to NASA directives and standards that may be
applicable to the performance of NASA-funded work and to the fulfillment of the NASA Safety
Center Technical Services SOW

¢ NASA Online Directives Information System (NODIS): http://nodis3.gsfc.nasa.gov
e NASA Technical Standards: http://standards.nasa.gov/documents/nasa

Specific policy and requirements applicable to the fulfillment of the NASA Safety Center
Technical Services SOW include the following:

e 29 CFR 1904
e Section 508 of the Rehabilitation Act

e Federal Information Processing Standards (FIPS)

¢ National Institute of Standards and Technology (NIST) Special Publications (SPs) 800
Series

e Federal Information Security Management Act (FISMA) of 2002

NASA Policy Directive 1000.0A, NASA Governance and Strategic Management

Handbook

NASA Policy Directive 1000.3D, The NASA Organization

NASA Policy Directive 2521.1A, Communications and Material Review

NASA Policy Directive 2800.1B, Managing Information Technology

NASA Policy Directive 2810.1D, NASA Information Security Policy

NASA Policy Directive 9501.11, NASA Contractor Financial Management Reporting

System

NASA Policy Requirement 1600.1, NASA Security Program Procedural Requirements

NASA Policy Requirement 2800.1B, Managing Information Technology

NASA Policy Requirement 2810.1A, Security of Information Technology

NASA Policy Requirements 7150.2A, NASA Software Engineering Requirements

NASA Policy Requirement 8621.1B, NASA Procedural Requirements for Mishap and

Close Call Reporting, Investigating, and Recordkeeping

NASA Policy Requirement 8715.3C, NASA General Safety Program Requirements

NASA Policy Requirement 9501.2D, NASA Contractor Financial Management Reporting

NASA Technical Standard 8719.13, NASA Software Safety Standard

NASA Technical Standard 8739.8, Software Assurance Standard

Specific documents applicable to the fulfilment of the NASA Safety Center Technical Services
SOW include the following:

e STEP Handbook — available on cd upon request
System Failure Case Studies http://pbma.nasa.gov/index.php?fuseaction=pbma.archive
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SECTION D - PACKAGING AND MARKING

D.1 1852.211-70 PACKAGING, HANDLING, AND TRANSPORTATION. (SEP 2005)

(a) The Contractor shall comply with NASA Procedural Requirements (NPR) 6000.1,
“"Requirements for Packaging, Handling, and Transportation for Aeronautical and Space
Systems, Equipment, and Associated Components”, as may be supplemented by the statement
of work or specifications of this contract, for all items designated as Class I, Il, or Ill.

(b) The Contractor's packaging, handling, and transportation procedures may be used, in whole
or in part, subject to the written approval of the Contracting Officer, provided (1) the Contractor's
procedures are not in conflict with any requirements of this contract, and (2) the requirements of
this contract shall take precedence in the event of any conflict with the Contractor's procedures.

(c) The Contractor must place the requirements of this clause in all subcontracts for items that
will become components of deliverable Class I, II, or Il items.

(End of clause)

[END OF SECTION]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 52.246-5 INSPECTION OF SERVICES - COST-REIMBURSEMENT. (APR 1984)

(a) Definition. "Services," as used in this clause, includes services performed, workmanship,
and material furnished or used in performing services.

(b) The Contractor shall provide and maintain an inspection system acceptable to the
Government covering the services under this contract. Complete records of all inspection work
performed by the Contractor shall be maintained and made available to the Government during
contract performance and for as long afterwards as the contract requires.

(c) The Government has the right to inspect and test all services called for by the contract, to
the extent practicable at all places and times during the term of the contract. The Government
shall perform inspections and tests in a manner that will not unduly delay the work.

(d) If any of the services performed do not conform with contract requirements, the Government
may require the Contractor to perform the services again in conformity with contract
requirements, for no additional fee. When the defects in services cannot be corrected by re-
performance, the Government may -

(1) Require the Contractor to take necessary action to ensure that future performance conforms
to contract requirements; and

(2) Reduce any fee payable under the contract to reflect the reduced value of the services
performed.

(e) If the Contractor fails to promptly perform the services again or take the action necessary to
ensure future performance in conformity with contract requirements, the Government may -

(1) By contract or otherwise, perform the services and reduce any fee payable by an amount
that is equitable under the circumstances; or

(2) Terminate the contract for default.
(End of clause)
E.2 (GRC 52.246-92) INSPECTION AND ACCEPTANCE (JAN 1987)

Final inspection and acceptance of all work performed under this contract, including all
deliverable items will be performed at destination.

(End of clause)

[END OF SECTION]
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SECTION F - DELIVERIES AND PERFORMANCE

F.1 CLAUSES INCORPORATED BY REFERENCE - SECTION F

This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. The full text of the clause is available at the addresses contained
in clause 52.252-2 “Clauses Incorporated by Reference”, found in Section | of this contract.

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.242-15 AUG 1989 STOP-WORK ORDER
APR 1984 ALTERNATE |

NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES
(none)

(End of clause)

F.2 PERIOD OF PERFORMANCE

The period of performance of this contract is five (5) years from the award of the contract.
(End of clause)

F.3 PLACE OF PERFORMANCE - SERVICES

The services to be performed under this contact shall be performed at the following location(s):
NASA Glenn Research Center Safety Center.

(End of clause)

[END OF SECTION]
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 CLAUSES INCORPORATED BY REFERENCE — SECTION G

This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. The full text of the clause is available at the addresses contained
in clause 52.252-2 “Clauses Incorporated by Reference”, found in Section | of this contract.
FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

(none)

NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES

1852.227-70 MAY 2002 NEW TECHNOLOGY
1852.242-73 NOV 2004 NASA CONTRACTOR FINANCIAL
MANAGEMENT REPORTING

(End of clause)

G.2 1852.216-87 SUBMISSION OF VOUCHERS FOR PAYMENT. (MAR 1998)

(a) The designated billing office for cost vouchers for purposes of the Prompt Payment clause of
this contract is indicated below. Public vouchers for payment of costs shall include a reference
to the number of this contract.

(b) (2) If the contractor is authorized to submit interim cost vouchers directly to the NASA paying
office, the original voucher should be submitted to:

[Insert the mailing address for submission of cost vouchers]

(2) For any period that the Defense Contract Audit Agency has authorized the Contractor to
submit interim cost vouchers directly to the Government paying office, interim vouchers are not
required to be sent to the Auditor, and are considered to be provisionally approved for payment,
subject to final audit.

(3) Copies of vouchers should be submitted as directed by the Contracting Officer.

(c) If the contractor is not authorized to submit interim cost vouchers directly to the paying office
as described in paragraph (b), the contractor shall prepare and submit vouchers as follows:

(1) One original Standard Form (SF) 1034, SF 1035, or equivalent Contractor's attachment
to:[Insert the appropriate NASA or DCAA mailing office address for submission of cost
vouchers]

(2) Five copies of SF 1034, SF 1035A, or equivalent Contractor's attachment to the following
offices by insertion in the memorandum block of their names and addresses:
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(i) Copy 1 NASA Contracting Officer

(ii) Copy 2 Auditor

(iii) Copy 3 Contractor

(iv) Copy 4 Contract administration office; and

(v) Copy 5 Project management office.

(3) The Contracting Officer may designate other recipients as required.

(d) Public vouchers for payment of fee shall be prepared similarly to the procedures in
paragraphs (b) or (c) of this clause, whichever is applicable, and be forwarded to:[insert the
mailing address for submission of fee vouchers] This is the designated billing office for fee
vouchers for purposes of the Prompt Payment clause of this contract.

(e) In the event that amounts are withheld from payment in accordance with provisions of this
contract, a separate voucher for the amount withheld will be required before payment for that
amount may be made.

(End of clause)

G.3 1852.227-86 COMMERCIAL COMPUTER SOFTWARE - LICENSING. (DEC 1987)

(a) Any delivered commercial computer software (including documentation thereof) developed
at private expense and claimed as proprietary shall be subject to the restricted rights in
paragraph (d) of this clause. Where the vendor/contractor proposes its standard commercial
software license, those applicable portions thereof consistent with Federal laws, standard
industry practices, the Federal Acquisition Regulations (FAR) and the NASA FAR Supplement,
including the restricted rights in paragraph (d) of this clause, are incorporated into and made a
part of this purchase order/contract.

(b) Although the vendor/contractor may not propose its standard commercial software license
until after this purchase order/contract has been issued, or at or after the time the computer
software is delivered, such license shall nevertheless be deemed incorporated into and made a
part of this purchase order/contract under the same terms and conditions as in paragraph (a) of
this clause. For purposes of receiving updates, correction notices, consultation, and similar
activities on the computer software, the NASA Contracting Officer or the NASA Contracting
Officer's Technical Representative/User may sign any agreement, license, or registration form
or card and return it directly to the vendor/contractor; however, such signing shall not alter any
of the terms and conditions of this clause.

(c) The vendor's/contractor's acceptance is expressly limited to the terms and conditions of this
purchase order/contract. If the specified computer software is shipped or delivered to NASA, it
shall be understood that the vendor/contractor has unconditionally accepted the terms and
conditions set forth in this clause, and that such terms and conditions (including the
incorporated license) constitute the entire agreement between the parties concerning rights in
the computer software.
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(d) The following restricted rights shall apply:

(1) The commercial computer software may not be used, reproduced, or disclosed by the
Government except as provided below or otherwise expressly stated in the purchase
order/contract.

(2) The commercial computer software may be -

(i) Used, or copied for use, in or with any computer owned or leased by, or on behalf of, the
Government; provided, the software is not used, nor copied for use, in or with more than one
computer simultaneously, unless otherwise permitted by the license incorporated under
paragraphs (a) or (b) of this clause;

(i) Reproduced for safekeeping (archives) or backup purposes;

(i) Modified, adapted, or combined with other computer software, provided that the modified,
combined, or adapted portions of the derivative software incorporating restricted computer
software shall be subject to the same restricted rights; and

(iv) Disclosed and reproduced for use by Government contractors or their subcontractors in
accordance with the restricted rights in subparagraphs (d) (2) (i), (ii), and (iii) of this clause;
provided they have the Government's permission to use the computer software and have also
agreed to protect the computer software from unauthorized use and disclosure.

(3) If the incorporated vendor's/contractor's software license contains provisions or rights that
are less restrictive than the restricted rights in paragraph (d) (2) of this clause, then the less
restrictive provisions or rights shall prevail.

(4) If the computer software is published, copyrighted computer software, it is licensed to the
Government, without disclosure prohibitions, with the rights in paragraphs (d) (2) and (3) of this
clause.

(5) The computer software may be marked with any appropriate proprietary notice that is
consistent with the rights in paragraphs (d) (2), (3), and (4) of this clause.

(End of clause)

G.4 1852.242-70 TECHNICAL DIRECTION. (SEP 1993)

(a) Performance of the work under this contract is subject to the written technical direction of the
Contracting Officer Technical Representative (COTR), who shall be specifically appointed by
the Contracting Officer in writing in accordance with NASA FAR Supplement 1842.270.
"Technical direction" means a directive to the Contractor that approves approaches, solutions,
designs, or refinements; fills in details or otherwise completes the general description of work or
documentation items; shifts emphasis among work areas or tasks; or furnishes similar
instruction to the Contractor. Technical direction includes requiring studies and pursuit of certain
lines of inquiry regarding matters within the general tasks and requirements in Section C of this
contract.
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(b) The COTR does not have the authority to, and shall not, issue any instruction purporting to
be technical direction that -

(1) Constitutes an assignment of additional work outside the statement of work;
(2) Constitutes a change as defined in the changes clause;

(3) Constitutes a basis for any increase or decrease in the total estimated contract cost, the
fixed fee (if any), or the time required for contract performance;

(4) Changes any of the expressed terms, conditions, or specifications of the contract; or
(5) Interferes with the contractor's rights to perform the terms and conditions of the contract.
(c) All technical direction shall be issued in writing by the COTR.

(d) The Contractor shall proceed promptly with the performance of technical direction duly
issued by the COTR in the manner prescribed by this clause and within the COTR's authority. If,
in the Contractor's opinion, any instruction or direction by the COTR falls within any of the
categories defined in paragraph (b) of this clause, the Contractor shall not proceed but shall
notify the Contracting Officer in writing within 5 working days after receiving it and shall request
the Contracting Officer to take action as described in this clause. Upon receiving this
notification, the Contracting Officer shall either issue an appropriate contract modification within
a reasonable time or advise the Contractor in writing within 30 days that the instruction or
direction is -

(1) Rescinded in its entirety; or

(2) Within the requirements of the contract and does not constitute a change under the changes
clause of the contract, and that the Contractor should proceed promptly with its performance.

(e) A failure of the contractor and contracting officer to agree that the instruction or direction is
both within the requirements of the contract and does not constitute a change under the
changes clause, or a failure to agree upon the contract action to be taken with respect to the
instruction or direction, shall be subject to the Disputes clause of this contract.

(f) Any action(s) taken by the contractor in response to any direction given by any person other
than the Contracting Officer or the COTR shall be at the Contractor's risk.

(End of clause)

G.5 1852.242-73 NASA CONTRACTOR FINANCIAL MANAGEMENT REPORTING. (NOV
2004)

(a) The Contractor shall submit NASA Contractor Financial Management Reports on NASA
Forms 533 in accordance with the instructions in NASA Procedures and Guidelines (NPR)
9501.2, NASA Contractor Financial Management Reporting, and on the reverse side of the
forms, as supplemented in the Schedule of this contract. The detailed reporting categories to be
used, which shall correlate with technical and schedule reporting, shall be set forth in the
Schedule. Contractor implementation of reporting requirements under this clause shall include
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NASA approval of the definitions of the content of each reporting category and give due regard
to the Contractor's established financial management information system.

(b) Lower level detail used by the Contractor for its own management purposes to validate
information provided to NASA shall be compatible with NASA requirements.

(c) Reports shall be submitted in the number of copies, at the time, and in the manner set forth
in the Schedule or as designated in writing by the Contracting Officer. Upon completion and
acceptance by NASA of all contract line items, the Contracting Officer may direct the Contractor
to submit Form 533 reports on a quarterly basis only, report only when changes in actual cost
occur, or suspend reporting altogether.

(d) The Contractor shall ensure that its Form 533 reports include accurate subcontractor cost
data, in the proper reporting categories, for the reporting period.

(e) If during the performance of this contract NASA requires a change in the information or
reporting requirements specified in the Schedule, or as provided for in paragraph (a) or (c) of
this clause, the Contracting Officer shall effect that change in accordance with the Changes
clause of this contract.

(End of clause)
G.6 1852.245-70 CONTRACTOR REQUESTS FOR GOVERNMENT-PROVIDED PROPERTY.
(DEVIATION) (SEP 2007)
(a) The Contractor shall provide all property required for the performance of this contract. The
Contractor shall not acquire or construct items of property to which the Government will have
title under the provisions of this contract without the Contracting Officer's written authorization.
Property which will be acquired as a deliverable end item as material or as a component for
incorporation into a deliverable end item is exempt from this requirement.
(b)(1) In the event the Contractor is unable to provide the property necessary for performance,
and the Contractor requests provision of property by the Government, the Contractor's request
shall--
(i) Justify the need for the property;
(ii) Provide the reasons why contractor-owned property cannot be used;
(i) Describe the property in sufficient detail to enable the Government to screen its inventories
for available property or to otherwise acquire property, including applicable manufacturer,

model, part, catalog, National Stock Number or other pertinent identifiers;

(iv) Combine requests for quantities of items with identical descriptions and estimated values
when the estimated values do not exceed $100,000 per unit; and

(v) Include only a single unit when the acquisition or construction value equals or exceeds
$100,000.

(2) Contracting Officer authorization is required for items the Contractor intends to manufacture
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as well as those it intends to purchase.

(3) The Contractor shall submit requests to the Contracting Officer no less than 30 days in
advance of the date the Contractor would, should it receive authorization, acquire or begin
fabrication of the item.

(c) The Contractor shall maintain copies of Contracting Officer authorizations, appropriately
cross-referenced to the individual property record, within its property management system.

(d) Property furnished from Government excess sources is provided as-is, where-is. The
Government makes no warranty regarding its applicability for performance of the contract or its
ability to operate. Failure of property obtained from Government excess sources under this
clause is insufficient reason for submission of requests for equitable adjustments discussed in
the clause at 52.245-1, Government Property.

(End of clause)

G.7 1852.245-71 INSTALLATION-ACCOUNTABLE GOVERNMENT PROPERTY.
(DEVIATION) (SEP 2007)

(a) The Government property described in paragraph (c) of this clause may be made available
to the Contractor on a no-charge basis for use in performance of this contract. This property
shall be utilized only within the physical confines of the NASA installation that provided the
property unless authorized by the contracting officer under (b)(1)(iv). Under this clause, the
Government retains accountability for, and title to, the property, and the Contractor shall comply
with the following:

NASA Procedural Requirements (NPR) 4100.1, NASA Materials Inventory Management Manual

NASA Procedural Requirements (NPR) 4200.1, NASA Equipment Management Procedural
Requirements

NASA Procedural Requirement (NPR) 4300.1, NASA Personal Property Disposal Procedural
Requirements

Property not recorded in NASA property systems must be managed in accordance with the
requirements of FAR 52.245-1.

The Contractor shall establish and adhere to a system of written procedures to assure
continued, effective management control and compliance with these user responsibilities. Such
procedures must include holding employees liable, when appropriate, for loss, damage, or
destruction of Government property.

(b)(1) The official accountable recordkeeping, financial control, and reporting of the property
subject to this clause shall be retained by the Government and accomplished within NASA
management information systems prescribed by the installation Supply and Equipment
Management Officer (SEMO) and Financial Management Officer. If this contract provides for
the Contractor to acquire property, title to which will vest in the Government, the following
additional procedures apply:
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(i) The Contractor's purchase order shall require the vendor to deliver the property to the
installation central receiving area.

(i) The Contractor shall furnish a copy of each purchase order, prior to delivery by the vendor,
to the installation central receiving area.

(iif) The Contractor shall establish a record of the property as required by FAR 52.245-1,
Government Property, and furnish to the Industrial Property Officer a DD Form 1149,
Requisition and Invoice/Shipping Document, (or installation equivalent) to transfer accountability
to the Government within 5 working days after receipt of the property by the Contractor. The
Contractor is accountable for all contractor-acquired property until the property is transferred to
the Government's accountability.

(iv) Contractor use of Government property at an off-site location and off-site subcontractor use
require advance approval of the Contracting Officer and notification of the Industrial Property
Officer. The property shall be considered Government furnished and the Contractor shall
assume accountability and financial reporting responsibility. The Contractor shall establish
records and property control procedures and maintain the property in accordance with the
requirements of FAR 52.245-1, Government Property, until its return to the installation. NASA
Procedural Requirements related to property loans shall not apply to offsite use of property by
contractors.

(2) After transfer of accountability to the Government, the Contractor shall continue to maintain
such internal records as are necessary to execute the user responsibilities identified in
paragraph (a) of this clause and document the acquisition, billing, and disposition of the
property. These records and supporting documentation shall be made available, upon request,
to the SEMO and any other authorized representatives of the Contracting Officer.

(c) The following property and services are provided if checked.

(1) Office space, work area space, and utilities. Government telephones are available for official
purposes only.

(2) Office furniture.

(3) Property listed in Attachment: Not Applicable

() If the Contractor acquires property, title to which vests in the Government pursuant to other
provisions of this contract, this property also shall become accountable to the Government upon
its entry into Government records.

(i) The Contractor shall not bring to the installation for use under this contract any property
owned or leased by the Contractor, or other property that the Contractor is accountable for
under any other Government contract, without the Contracting Officer's prior written approval.
(4) Supplies from stores stock.

(5) Publications and blank forms stocked by the installation.

(6) Safety and fire protection for Contractor personnel and facilities.
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(7) Installation service facilities: None.

(8) Medical treatment of a first-aid nature for Contractor personnel injuries or illnesses sustained
during on-site duty.

(9) Cafeteria privileges for Contractor employees during normal operating hours.
(10) Building maintenance for facilities occupied by Contractor personnel.

(11) Moving and hauling for office moves, movement of large equipment, and delivery of
supplies. Moving services may be provided on-site, as approved by the Contracting Officer.

(End of clause)

G.8 1852.245-73 FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY OF
CONTRACTORS. (OCT 2003)

(a) The Contractor shall submit annually a NASA Form (NF) 1018, NASA Property in the
Custody of Contractors, in accordance with the provisions of 1845.505-14, the instructions on
the form, subpart 1845.71, and any supplemental instructions for the current reporting period
issued by NASA.

(b)(1) Subcontractor use of NF 1018 is not required by this clause; however, the Contractor
shall include data on property in the possession of subcontractors in the annual NF 1018.

(2) The Contractor shall mail the original signed NF 1018 directly to the cognizant NASA Center
Deputy Chief Financial Officer, Finance, unless the Contractor uses the NF 1018 Electronic
Submission System (NESS) for report preparation and submission.

(3) One copy shall be submitted (through the Department of Defense (DOD) Property
Administrator if contract administration has been delegated to DOD) to the following address:
Not Applicable, unless the Contractor uses the NF 1018 Electronic Submission System (NESS)
for report preparation and submission.

(c)(1) The annual reporting period shall be from October 1 of each year through September 30
of the following year. The report shall be submitted in time to be received by October 15. The
information contained in these reports is entered into the NASA accounting system to reflect
current asset values for agency financial statement purposes. Therefore, it is essential that
required reports be received no later than October 15. Some activity may be estimated for the
month of September, if necessary, to ensure the NF 1018 is received when due. However,
contractors' procedures must document the process for developing these estimates based on
planned activity such as planned purchases or NASA Form 533 (NF 533 Contractor Financial
Management Report) cost estimates. It should be supported and documented by historical
experience or other corroborating evidence, and be retained in accordance with FAR Subpart
4.7, Contractor Records Retention. Contractors shall validate the reasonableness of the
estimates and associated methodology by comparing them to the actual activity once that data
is available, and adjust them accordingly. In addition, differences between the estimated cost
and actual cost must be adjusted during the next reporting period. Contractors shall have
formal policies and procedures, which address the validation of NF 1018 data, including data
from subcontractors, and the identification and timely reporting of errors. The objective of this
validation is to ensure that information reported is accurate and in compliance with the NASA
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FAR Supplement. If errors are discovered on NF 1018 after submission, the contractor shall
contact the cognizant NASA Center Industrial Property Officer (IPO) within 30 days after
discovery of the error to discuss corrective action.

(2) The Contracting Officer may, in NASA's interest, withhold payment until a reserve not
exceeding $25,000 or 5 percent of the amount of the contract, whichever is less, has been set
aside, if the Contractor fails to submit annual NF 1018 reports in accordance with 1845.505-14
and any supplemental instructions for the current reporting period issued by NASA. Such
reserve shall be withheld until the Contracting Officer has determined that NASA has received
the required reports. The withholding of any amount or the subsequent payment thereof shall
not be construed as a waiver of any Government right.

(d) Afinal report shall be submitted within 30 days after disposition of all property subject to
reporting when the contract performance period is complete in accordance with (b)(1) through
(3) of this clause.

(End of clause)

G.9 1852.245-76 LIST OF GOVERNMENT PROPERTY FURNISHED PURSUANT TO FAR
52.245-1. (DEVIATION) (SEP 2007)

(a) For performance of work under this contract, the Government will make available
Government property identified below: Not Applicable of this contract on a no-charge-for-use
basis pursuant to the clause at FAR 52.245-1, Government Property. The Contractor shall use
this property in the performance of this contract at [Not Applicable] and at other location(s) as
may be approved by the Contracting Officer. Under FAR 52.245-1, the Contractor is
accountable for the identified property.

Item Description [ ]
Acquisition Date [ ]
Acquisition Cost [ ]

Quantity [ ]
If equipment Manufacturer [ ] Model [ ] Serial Number [ ]

(Insert a description of the item(s), quantity, acquisition cost, and date the property will be
furnished to the Contractor)

(End of clause)

G.10 1852.245-82 OCCUPANCY MANAGEMENT REQUIREMENTS. (DEVIATION) (SEP
2007)

(a) In addition to the requirements of the clause at FAR 52.245-1, Government Property, the
Contractor shall comply with the following in performance of work in and around Government
real property:

(1) NPD 8800.14, Policy for Real Property Management.

(2) NPR 8831.2, Facility Maintenance Management

(b) The Contractor shall obtain the written approval of the Contracting Officer before installing or
removing Contractor-owned property onto or into any Government real property or when
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movement of Contractor-owned property may damage or destroy Government-owned property.
The Contractor shall restore damaged property to its original condition at the Contractor's
expense.

(c) The Contractor shall not acquire, construct or install any fixed improvement or structural
alterations in Government buildings or other real property without the advance, written approval
of the Contracting Officer. Fixed improvement or structural alterations, as used herein, means
any alteration or improvement in the nature of the building or other real property that, after
completion, cannot be removed without substantial loss of value or damage to the premises.
Title to such property shall vest in the Government.

(d) The Contractor shall report any real property or any portion thereof when it is no longer
required for performance under the contract, as directed by the Contracting Officer.

(End of Clause)

G.11 (GRC 52.232-106) SUBMISSION OF VOUCHERS OR INVOICES FOR PAYMENT -
TASK ORDER CONTRACT (APR 2008)

(a) All vouchers or invoices submitted for payment shall include a reference to the number of
this contract.

(b) All vouchers or invoices submitted for payment SHALL IDENTIFY ALL COSTS (INCLUDING
G & A, COM, OH, ETC.) FOR EACH TASK ORDER AS A SEPARATE LINE ITEM.

(c) Vouchers for Time & Materials, Labor-Hour, or Cost Reimbursement Task Orders (as
applicable). The designated billing office for cost vouchers for purposes of the Prompt Payment
clause of this contract is indicated in paragraph (c)(1) or (c)(2) below, whichever is applicable.

(2) If the Contractor is authorized to submit interim cost vouchers directly to the NASA paying
office, they shall be submitted to:

NASA Shared Services Center (NSSC)

Financial Management Division (FMD) — Accounts Payable
Bldg.1111, C. Road

Stennis Space Center, MS 39529

Email: NSSC-AccountsPayable@nasa.gov

FAX: 866-209-5415

(i) For any period that the Defense Contract Audit Agency has authorized the Contractor to
submit interim vouchers directly to the Government paying office, interim vouchers are not
required to be sent to the Auditor, and are considered to be provisionally approved for payment,
subject to final audit.

(i) Copies of vouchers should be submitted as follows:

Copy 1 — NASA Contracting Officer
Copy 2 — DCAA Auditor

Copy 3 — Contractor
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Copy 4 — Contract Administration Office, if delegated
Copy 5 — NASA Contracting Officer's Technical Representative (COTR)
(2) If the contractor is not authorized to submit interim cost vouchers directly to the paying
office as described in paragraph I(1), the contractor shall prepare and submit vouchers

as follows:

(i) One original Standard Form (SF) 1034, SF 1035 or equivalent Contractor’s attachment to
the cognizant DCAA office.

(ii) Five copies of SF 1034, SF 1035A or equivalent Contractor’s attachment to the following
offices by insertion in the memorandum block of their names and addresses:

Copy 1 — NASA Contracting Officer
Copy 2 — DCAA Auditor
Copy 3 — Contractor
Copy 4 — Contract Administration Office, if delegated
Copy 5 — NASA Contracting Officer's Technical Representative (COTR)
(iif) The Contracting Officer may designate other recipients as required.
(d) Vouchers for payment of fee shall be forwarded to:
NASA Shared Services Center (NSSC)
Financial Management Division (FMD) — Accounts Payable
Bldg.1111, C. Road
Stennis Space Center, MS 39529

Email: NSSC-AccountsPayable@nasa.gov
FAX: 866-209-5415

This is the designated billing office for fee vouchers for purposes of the Prompt Payment clause
of this contract.

(e) In the event that amounts are withheld from payment in accordance with provisions of this
contract, a separate voucher or invoice for the amount withheld will be required before payment
for that amount may be made.

(End of clause)

G.12 SEMI-ANNUAL PERFORMANCE REVIEW

A. The Government will evaluate the Contractor’s performance beginning from the full
performance date specified in clause F.2 of this contract through the end of FY11 and then
every six (6) months afterward. This evaluation will be in accordance with the NSC Technical
Services Performance Plan and will result in an adjectival performance rating. The Plan may be
revised unilaterally by the Government prior to the beginning of any evaluation period to redirect
emphasis.
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B. At the conclusion of each evaluation period, a Contractor management representative at
least one level above the Contractor’s Project Manager for the NSC Technical Services
contract shall meet with the contract’s performance evaluation panel at the NASA Safety
Center. At this time, said management representative may submit a self-evaluation of
performance for the evaluation period under consideration. These self-evaluations will be
considered by the Government in its evaluation.

C. The Government will advise the Contractor in writing of the evaluation results and the
adjectival rating received. Said written notice will be sent to a Contractor executive at the vice-
presidential level, or higher, as designated by the Contractor.

(End of clause)

G.12 NASA Contractor Financial Management Reports — Supplemental Requirements
(DEC 2009)

The following requirements are in addition to those stated in the NASA Contractor Financial
Management Reporting clause (1852.242-73) of this contract.

a) The Contractor shall submit the following financial reports pursuant to clause NFS 1852.242-
73, "NASA Contractor Financial Management Reporting":

(i) NASA Form 533M (Monthly Contractor Financial Management Report)
(i) NASA Form 533Q (Quarterly Contractor Financial Management Report)

(i) Upon written request, the Contracting Officer may authorize an alternative format
that provides substantially the same level of detail as the required Form 533(s), but is more
compatible with the Contractor's standard accounting/reporting format.

b) The report(s) shall be prepared in accordance with the instructions contained in the
aforementioned clause, NPR 9501.2 (NASA Contractor Financial Management Reporting), and
on the reverse of the forms. NPR 9501.2 may be accessed through the NODIS Library at
http://nodis3.gsfc.nasa.gov/. Any contract requirements identified as Capital Assets have special
reporting requirements, which are specified in the “Capital Asset Acquisition” clause of this
contract.

¢) The cost categories for reports are:
(i) Direct Labor Categories/Hours/Dollars
(ii) Labor Overhead Dollars
(iif) G&A Dollars
(iv) Other Indirect Dollars
(v) Travel Dollars

(vi) Materials/Supplies Dollars
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(vii) Other Direct Cost Dollars
(viii) COM Dollars
(ix) Fee Dollars

d) If the value of this contract (including options, whether exercised or unexercised) exceeds
$1,000,000.00, and the Contractor is submitting reports that provide both actual expenditures
from past months and estimated expenditures for current/future months, then the Contractor
shall provide a short explanation (approximately one sentence) of any variance that exceeds
5%, between a previous estimated month-specific expenditure and the actual expenditure
experienced. [Example: The March 533M states that Actuals for March were $80K and
Estimated expenditures for April are $100K. The April 533M states that Actuals for April were
$92K, which is a variance of 8% (from the "March Estimated" number of $100K). A short
explanation -- "widget prices were unusually low" -- is required.]

e) If the contract includes Recovery Act funds, the contractor shall report all costs to be
reimbursed by Recovery Act funds on a separate report page. The level of reporting detail for
these costs shall be equal to the separate reporting for other costs under the contract.

f) IF THIS IS A TASK ORDER CONTRACT:

1) The Contractor shall submit one set of monthly reports that summarize the entire contract
at the Task Order Level (total hours/dollars per Task Order), and a second set of monthly
reports that address the individual cost categories identified in paragraph (c) above, for each
active Task Order.

2) If the contract includes identified capital asset expenditures, each capital asset shall be
reported on its own report page. The level of reporting detail for capital assets shall be equal to
the separate reporting for Task Orders under the contract.

3) If the contract includes Recovery Act funds, each Recovery Act task shall be reported on
its own report page. The level of reporting detail for Recovery Act funds shall be equal to the
separate reporting for Task Orders under the contract.

g) Report periods and submittal dates shall be in accordance with the instructions contained in
NPR 9501.2.

h) Reports shall be submitted electronically and/or in hardcopy format, in the number of copies,
and to the individuals/areas indicated below:

Individual/Area | No. of Copies | Method Email Address
(Electronic (E),
Hardcopy (H))
Contracting 1 (E)
Officer Eunice.J.Adams-
Sipp@nasa.gov
COTR/Requester 1 (E) TBD
Accounting and
Financial 1 (E) TBD
Analysis Division
(AFAD)
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(End of clause)

[END OF SECTION]

Page G-14



NNC11ZCHOO02R SECTION H

SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1 CLAUSES INCORPORATED BY REFERENCE — SECTION H
This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. The full text of the clause is available at the addresses contained

in clause 52.252-2 “Clauses Incorporated by Reference”, found in Section | of this contract.

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.223-5 AUG 2003 POLLUTION PREVENTION AND
RIGHT-TO-KNOW INFORMATION

NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES

1852.208-81 NOV 2004 RESTRICTIONS ON PRINTING AND
DUPLICATING
1852.223-70 APR 2002 SAFETY AND HEALTH
1852.223-75 FEB 2002 MAJOR BREACH OF SAFETY OR
SECURITY
1852.225-70 FEB 2000 EXPORT LICENSES

(End of clause)

H.2 1852.216-80 TASK ORDERING PROCEDURE. (OCT 1996)

(a) Only the Contracting Officer may issue task orders to the Contractor, providing specific
authorization or direction to perform work within the scope of the contract and as specified in the
schedule. The Contractor may incur costs under this contract in performance of task orders and
task order modifications issued in accordance with this clause. No other costs are authorized
unless otherwise specified in the contract or expressly authorized by the Contracting Officer.

(b) Prior to issuing a task order, the Contracting Officer shall provide the Contractor with the
following data:

(1) A functional description of the work identifying the objectives or results desired from the
contemplated task order.

(2) Proposed performance standards to be used as criteria for determining whether the work
requirements have been met.

(3) A request for a task plan from the Contractor to include the technical approach, period of
performance, appropriate cost information, and any other information required to determine the
reasonableness of the Contractor's proposal.

(c) Within [10 ] calendar days after receipt of the Contracting Officer's request, the Contractor
shall submit a task plan conforming to the request.
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(d) After review and any necessary discussions, the Contracting Officer may issue a task order
to the Contractor containing, as a minimum, the following:

(1) Date of the order.
(2) Contract number and order number.

(3) Functional description of the work identifying the objectives or results desired from the task
order, including special instructions or other information necessary for performance of the task.

(4) Performance standards, and where appropriate, quality assurance standards.

(5) Maximum dollar amount authorized (cost and fee or price). This includes allocation of award
fee among award fee periods, if applicable.

(6) Any other resources (travel, materials, equipment, facilities, etc.) authorized.
(7) Delivery/performance schedule including start and end dates.
(8) If contract funding is by individual task order, accounting and appropriation data.

(e) The Contractor shall provide acknowledgment of receipt to the Contracting Officer within [ ]
calendar days after receipt of the task order.

(f) If time constraints do not permit issuance of a fully defined task order in accordance with the
procedures described in paragraphs (a) through (d), a task order which includes a ceiling price
may be issued.

(g9) The Contracting Officer may amend tasks in the same manner in which they were issued.

(h) In the event of a conflict between the requirements of the task order and the Contractor's
approved task plan, the task order shall prevail.

(End of clause)

H.3 1852.235-71 KEY PERSONNEL AND FACILITIES. (MAR 1989)

(@) The personnel and/or facilities listed below (or specified in the contract Schedule) are
considered essential to the work being performed under this contract. Before removing,
replacing, or diverting any of the listed or specified personnel or facilities, the Contractor shall
(1) notify the Contracting Officer reasonably in advance and (2) submit justification (including
proposed substitutions) in sufficient detail to permit evaluation of the impact on this contract.

(b) The Contractor shall make no diversion without the Contracting Officer's written consent;
provided, that the Contracting Officer may ratify in writing the proposed change, and that
ratification shall constitute the Contracting Officer's consent required by this clause.

(c) The list of personnel and/or facilities (shown below or as specified in the contract Schedule)

may, with the consent of the contracting parties, be amended from time to time during the
course of the contract to add or delete personnel and/or facilities.
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List: TBD
(End of clause)

H.4 1852.242-72 OBSERVANCE OF LEGAL HOLIDAYS. (AUG 1992) -- ALTERNATE Il (OCT
2000)

(a) The on-site Government personnel observe the following holidays:

New Year's Day

Labor Day

Martin Luther King, Jr.'s Birthday
Columbus Day

President's Day

Veterans Day

Memorial Day

Thanksgiving Day
Independence Day

Christmas Day

Any other day designated by Federal statute, Executive order, or the President's proclamation.

(b) When any holiday falls on a Saturday, the preceding Friday is observed. When any holiday
falls on a Sunday, the following Monday is observed. Observance of such days by Government
personnel shall not by itself be cause for an additional period of performance or entitlement of
compensation except as set forth within the contract.

(c) On-site personnel assigned to this contract shall not be granted access to the installation
during the holidays in paragraph (a) of the clause, except as follows: the Contractor shall
provide sufficient on-site personnel to perform round-the-clock requirements of critical work
already in process, unless otherwise instructed by the Contracting Officer or authorized
representative. If the Contractor’s on-site personnel work during a holiday other than those in
paragraph (a) of this clause, no form of holiday or other premium compensation shall be
reimbursed as either a direct or indirect cost. However, this does not preclude reimbursement
for authorized overtime work that would have been overtime regardless of the status of the day
as a holiday.

(d) The Contractor shall place identical requirements, including this paragraph, in all
subcontracts that require performance of work on-site, unless otherwise instructed by the
Contracting Officer.

(e) When the NASA installation grants administrative leave to its Government employees (e.g.,
as a result of inclement weather, potentially hazardous conditions, or other special
circumstances), Contractor personnel working on-site should also be dismissed. However, the
contractor shall provide sufficient on-site personnel to perform round-the-clock requirements of
critical work already in process, unless otherwise instructed by the Contracting Officer or
authorized representative.

(f) Whenever administrative leave is granted to Contractor personnel pursuant to paragraph (e)

of this clause, it shall be without loss to the Contractor. The cost of salaries and wages to the
Contractor for the period of any such excused absence shall be a reimbursable item of cost
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under this contract for employees in accordance with the Contractor's established accounting
policy.

(End of clause)

H.5 (GRC 52.204-96) PIV CARD ISSUANCE PROCEDURES (FEB 2006)

“PIV Card Issuance Procedures”, posted on the World Wide Web at
http://www.grc.nasa.gov/WWW/Procure/PIVCardlssuanceProcedures.doc , are incorporated
herein by reference and made a part hereof.

These PIV Card Issuance Procedures are in accordance with FAR clause 52.204-9, “Personal
Identity Verification of Contractor Personnel” and NASA Procurement Information Circular (PIC)
06-01 entitled “Personal Identity Verification of Contractors”, dated January 18, 2006.

(End of clause)

H.6 (GRC 52.209-90) CONTRACTORS’ DUTIES AND RESPONSIBILITIES ON-SITE
(DEC 2009)

(a) BADGES All Contractor personnel having a need to enter areas of any NASA Field Center
or geographically separated Satellite Center shall have an identification badge or pass. This
badge or pass shall be obtained at the entrance of the cognizant Center.

(1) Resident Contractors (employees with picture badges)—

(i) The Contractor’s on-site supervisor will notify the Glenn Research Center (GRC) Main
Gate Badge Clerk at (216) 433-2206 when a hew employee is reporting to work. The Badge
Clerk will give the contractor’s on-site supervisor specific instructions as to how the new
employee will be badged, photographed, fingerprinted, etc.

(i) Badge requirements are as follows (timeframes are calculated by the number of days
employee will be here within a 365 day period):

1 to 14 days — Visitor Pass — For visitors, please access the Security web page at
https//security.grc.nasa.gov to complete the on-line visitor notification form. For temporary
construction and service personnel please follow instructions in paragraph a)(2) below.

15 — 179 days — Temporary Badge — Employee will be required to undergo an NCIC check via
the National Crime Information Center.

180 days + - Permanent Badge — For permanent employees, all HSPD-12 requirements must
be adhered to. Access the Security Web page at https//security.grc.nasa.gov for instructions.

For permanent badges, the contractor is required to complete and send the following forms to
the GRC Security Management and Safeguards Office:

Position Risk Designation for Non-NASA Employee, NASA Form 1760 Position Risk
Designation Cover Sheet, NASA-C-1760.
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It is recommended that the Contractor complete the new hire process at least ten work days
prior to the employees start date.

(iif) When an employee terminates and/or resigns employment, the Contractor shall issue to
the employee NASA Form C-10087, Non-NASA Separation Clearance Record. The Contractor
shall be responsible for making an inquiry of all offices listed on the form to see if the employee
has any outstanding Government items. The employee shall then take this form to all offices
that list he/she as having outstanding items. The employee’s last stop is for the return of their
Government issued I.D. badge. The Contractor is also required to send a notice to the Grc-Ssc-
Separations@Lists.Nasa.Gov within 1 day of the employees’ separation.

(iv) The Contractor shall ensure that the terminated and/or resigned employee has returned
his/her badge to the GRC Main Gate Badge Clerk. Final clearance of a Contractor upon
completion of a contract will depend in part upon accounting for all badges issued to employees
during the performance of the contract. Security badges are Government property and any
alteration or misuse of these badges may be prosecuted as a violation of Section 499, Title 18,
U.S. Code.

(2) Non-Resident Contractors (employees with non-picture badges) —

Badge requirements are as follows (timeframes are calculated by the number of days employee
will be here within a 365 day period):

1 - 14 days — Temporary Badge (paper) — Employee will be required to complete a Badge
Application (NASA-C-969a) and an NCIC check will be conducted via the National Crime
Information Center.

15 — 179 days — Temporary Badge (hard plastic) — Employee will be required to complete a
Badge Application (NASA-C-969a) and an NCIC check will be conducted via the National Crime
Information Center.

For employees who will be on-site more than 180 days within a 365 day timeframe please refer
to paragraph (a)(1) above.

The Contractor’s on-site manager shall comply with the Badge and Property Regulations (NASA
Form C-421), a copy of which will be given to the Contractor’s supervisors at the time of the
Construction Site Showing. The Badge and Property Regulations are identified below:

(i) Ensure that, for badging purposes, each contractor employee is in possession of NASA
Form C-9975, Construction Contractor Registration & ID Badge, prior to reporting to work.
Employees not in possession of the above mentioned form will be delayed at the gate until such
time as the contractor supervisor/foreman or his representative reports to the Main Gate with
the appropriate paperwork for badging.

(i) Report lost badges immediately.
(iii) Upon termination of duties, each employee’s badge will be collected and returned to the
Main Gate by the Contractor. Final clearance of a Contractor upon completion of a contract will

depend in part upon the accounting for all badges issued to employees during the performance
of the contract. Security badges are Government property and any alteration or misuse of these
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badges may be prosecuted as a violation of Section 499, Title 18, U.S. Code.

(b) EMERGENCY PREPAREDNESS

(1) Emergencies are defined as incidents involving serious personal injury or damage,
incidents that cause possible hazardous conditions, or incidents that require immediate attention
of the Plant Protection Department or Security. The Contractor shall ensure that its employees
are informed that Emergency, Fire, Medical, Safety, and Security assistance can be summoned
by Dialing “911” on the Center’'s PABX telephone system.

(2) For incidents not classified as an emergency, contractor personnel shall be instructed to
immediately notify the Contracting Officer's Technical Representative (COTR)(rather than
dialing “911”).

(3) In the event of any accident investigation activity, the contactor shall cooperate fully with
the Government Accident Investigator and the Center Accident Investigation Board. This
cooperation shall include interviews at the accident site and/or at a Board meeting.

(4) The Contractor shall provide written guidance to its employees in the event of an
emergency, an incident other than an emergency, a Center closure, a building closure, a fire
alarm, or tornado alarm. The Contractor is encouraged to include in this guidance pre-
established instructions, when feasible, to employees such that unnecessary delays and
confusion may be avoided by employees who may otherwise be awaiting management
instructions. For example, the Contractor is encouraged to address what actions employees
should immediately take in the event of fire, building closure, Center closure (i.e. late Center
opening or early center dismissal) for snow or other causes.

(c) TRAFFIC

The Contractor agrees to comply, and agrees to require that all of its personnel will comply
with all posted traffic signs, signals and instructions of personnel assigned for traffic control and
parking purposes and with the provisions of the NASA Glenn Research Center Safety Manual
(GLM-QSA-1700.1), Chapter 19, Vehicle & Pedestrian Safety, incorporated herein by reference
and made a part hereof., or the applicable Center’s similar regulations.

(d) PROHIBITION OF FIREARMS

Firearms or weapons of any kind are strictly prohibited on all NASA property..

(e) SECURITY INCIDENTS

Theft of Property, Bomb threats, malicious damage and any other threat or violent situations
shall be immediately reported to the Security Management and Safeguards Office.

() AETER-HOUR ACCESS

During normal working hours, 6:00 a.m. to 6:00 p.m. Monday through Friday, the guards at
the gates will permit contractor entrance and departure. At any other time, advance clearance
is required. Advance clearance may be obtained through the COTR, who will make the request
to the Main Gate Officer. After-hour clearances, as approved by the COTR, are certification to
the guards as authority for admittance of a contractor during off hours, including Saturdays,
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Sundays, and Holidays. This procedure ONLY applies to temporary contractors who are on-site
for 1 — 179 days within 365 day timeframe and are issued temporary badges(non-smartcard
credentials) NOTE: Per Plum Brook management ALL Plum Brook Station employees are
required to follow the after-hour access procedures.

(g) FOREIGN TRAVEL

All contractors providing service support to NSC/GRC programs that require travel to a
Foreign Country must request a defensive counterintelligence travel briefing from the GRC
Counterintelligence Office at least 2 weeks prior to travel. Only approved and sanitized
Information Technology (IT) devices including laptops, flash drives, thumb drives, memory
sticks, smart phones or PDA’s will be authorized to be taken on travel. Approval must be
obtained from the GRC Information Technology Security Manager for any IT device to be
transported outside the US. All NASA documents or information must be reviewed and
approved by either the GRC Center Export Administrator or a GRC Center Export
Representative prior to travel. Any IT or data system, device or document containing NASA
sensitive information as outlined in NPR 1600.1 paragraph 5.24, must be reviewed and
approved by the GRC Security Management and Safeguards Office Information Security
Specialist prior to travel. Contractors providing support to other NASA Field Centers shall
contact the COTR for directions concerning this procedure.

(h) GOVERNMENT PROPERTY ACCOUNTABILITY

Government property and material is subject to the requirements of Federal Acquisition
Regulation (FAR) Part 45 and NASA FAR Supplement (NFS) Part 1845. All NASA contractors
are required to follow all applicable FAR and NFS regulations as well as applicable NASA
Directives. Removal of NASA property from any NASA Field Center or Satellite Center without
prior authorization is strictly prohibited and is subject to denial of Center access and criminal
prosecution. Contractors shall ensure that their employees are familiar with the requirements of
the contract with regard to Government Property, including the disposal and removal of scrap
and residual materials. The removal of scrap and residual job materials requires written
approval from the NASA COTR or authorized representative. The appropriate documentation
must be completed and signed by the COTR or authorized representative before exiting the
Center. Each driver is required to surrender the completed documentation to the security officer
at the security control point upon departure. Each vehicle is then subject to inspection prior to
departure from the Center to check the contents of the respective vehicle against the
information listed on the documentation authorizing removal of the property.

In addition to the above, Municipal Waste, Recyclables, and Hazardous Materials must also be
properly disposed of utilizing the appropriate containers and collection points for each type of
scrap and residual material. Failure to adhere to the proper disposal of these materials or
unauthorized use of municipal waste or recycling containers may result in the denial of Center
access and possible civil or criminal prosecution for the offender.

All questions concerning the proper removal and disposal of property, scrap, waste or other
residual job materials should be forwarded to the NASA COTR.

(End of clause)
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H.7 CONTRACT OPERATIONS TASK

In the performance of this contract, effort may be required by the Contractor for task order pre-
planning and coordination to support the generation and scoping of task orders. Task Order 1,
entitled “Contract Operations” is established for the express purpose of assisting the
Government in the formulation, development and initiation of specific technical task orders.
Upon express written request by the Contracting Officer, the Contractor is authorized to incur
costs for these pre-planning purposes, to the extent directed by the Contracting Officer.

This clause is not to be construed as an authority to exceed amounts specifically obligated to
Task Order 1 pursuant to the Limitation of Funds clause of this contract.

(End of clause)

H.8 ORGANIZATIONAL CONFLICTS OF INTEREST (OCI)

The Contracting Officer has concluded that this acquisition may give rise to a potential
organizational conflict of interest (OCI). Accordingly, the attention of the Contractor is directed
to FAR Subpart 9.5, Organizational Conflicts of Interest.

In order to prevent or mitigate OCls which may bias the Contractor’s judgment or objectivity in
executing Task orders issued under this contract, the following conditions apply to this contract:

(@) The Contractor agrees that its entire organization, including divisions, affiliates,
subsidiaries, and parent organizations; its subcontractor(s); and teaming partner(s) is bound by,
is aware of, and will comply with these restrictions.

(b)  The Contractor, its subcontractor(s), and teaming partner(s) shall neither be
responsible for inspecting or auditing hardware, software, or specific NASA program, project or
mission requirements that the Contractor, its subcontractor(s), or teaming partner(s) has
developed through other NASA contracts or other contracts which the Contractor, its
subcontractor(s), or teaming partner(s) has with a customer for which they are providing
supplier assurance services.

(c) The Contractor shall advise the Contracting Officer within three (3) calendar days if
performance of a particular task may result in a potential OCI. Upon being so informed, or if the
Contracting Officer independently identifies the potential OCI, the Contracting Officer shall
determine which of the following is in the best interests of the Government and so advise the
Contractor:

(1) The Contractor shall perform consistent with the task order;

(2) The Contractor shall not perform the task order, the task order shall be
cancelled, and work identified in the task order shall be obtained by the Government from
another source; or

(3) The Contractor shall identify a subcontractor who can provide services
consistent with the task order. The Contractor shall enter into a subcontract and retain all
contractual responsibilities except that the subcontractor technical reports shall be delivered
directly to the Contracting Officer's Technical Representative and the Contracting Officer. This
subcontract will not obviate the Contractor’s responsibility for acceptable performance of the
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task order.

(d) The term “Contractor” as used means the business entity receiving award of this
contract, including parent companies, affiliates, divisions, and subsidiaries.

(e) The term “contract” as used shall include extensions thereof.
() The Contractor shall include paragraphs (a) through (e) in every subcontract.

(End of clause)

[END OF SECTION]
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SECTION | - CONTRACT CLAUSES
.1 CLAUSES INCORPORATED BY REFERENCE — SECTION |
This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. The full text of the clause is available at the addresses contained
in clause 52.252-2 “Clauses Incorporated by Reference”, found in full text in Section | of this
contract.

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

52.202-1 JUL 2004 DEFINITIONS

52.203-3 APR 1984 GRATUITIES

52.203-5 APR 1984 COVENANT AGAINST CONTINGENT
FEES

52.203-6 SEP 2006 RESTRICTIONS ON
SUBCONTRACTOR SALES TO THE
GOVERNMENT

52.203-7 JUL 1995 ANTI-KICKBACK PROCEDURES

52.203-8 JAN 1997 CANCELLATION, RESCISSION, AND
RECOVERY OF FUNDS FOR ILLEGAL
OR IMPROPER ACTIVITY

52.203-10 JAN 1997 PRICE OR FEE ADJUSTMENT FOR
ILLEGAL OR IMPROPER ACTIVITY

52.203-12 SEP 2007 LIMITATION ON PAYMENTS TO
INFLUENCE CERTAIN FEDERAL
TRANSACTIONS

52.203-13 APR 2010 CONTRACTOR CODE OF BUSINESS
ETHICS AND CONDUCT

52.204-2 AUG 1996 SECURITY REQUIREMENTS

52.204-4 AUG 2000 PRINTED OR COPIED DOUBLE-SIDED
ON RECYCLED PAPER

52.204-7 APR 2008 CENTRAL CONTRACTOR
REGISTRATION

52.204-9 SEP 2007 PERSONAL IDENTITY VERIFICATION
OF CONTRACTOR PERSONNEL

52.204-10 JUL 2010 REPORTING EXECUTIVE
COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS

52.207-3 MAY 2006 RIGHT OF FIRST REFUSAL OF
EMPLOYMENT

52.209-6 SEP 2006 PROTECTING THE GOVERNMENT’S
INTEREST WHEN SUBCONTRACTING
WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR
DEBARMENT

52.215-8 OCT 1997 ORDER OF PRECEDENCE —
UNIFORM CONTRACT FORMAT

52.215-15 OCT 2004 PENSION ADJUSTMENTS AND ASSET
REVERSIONS
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52.215-18 JUL 2005 REVERSION OR ADJUSTMENT OF PLANS
FOR POSTRETIREMENT BENEFITS (PRB)
OTHER THAN PENSIONS
52.215-21 OCT 1997 REQUIREMENTS FOR COST OR PRICING
DATA OR INFORMATION OTHER THAN
COST OR PRICING DATA — MODIFICATIONS
52.215-23 OCT 2009 LIMITATIONS ON PASS-THROUGH
CHARGES
52.216-7 DEC 2002 | ALLOWABLE COST AND PAYMENT
(3) The designated payment office will make
interim payments for contract financing on the
30" day after the designated billing office
receives a proper payment request.
52.216-8 MAR 1997 | FIXED FEE
52.217-8 NOV 1999 | OPTION TO EXTEND SERVICES
52.219-6 JUN 2003 NOTICE OF TOTAL SMALL BUSINESS SET-
ASIDE
52.219-8 MAY 2004 UTILIZATION OF SMALL BUSINESS
CONCERNS
52.219-9 JUL 2010 SMALL BUSINESS SUBCONTRACTING
PLAN
OCT 2001 - ALTERNATE Il
52.222-1 FEB 1997 NOTICE TO THE GOVERNMENT OF LABOR
DISPUTES
52.222-2 JUL 1990 PAYMENT FOR OVERTIME PREMIUMS
(a) The use of overtime is authorized under this
contract if the overtime premium does not
exceed $0.00 or the overtime premium is paid
for work -
52.222-3 JUN 2003 CONVICT LABOR
52.222-21 FEB 1999 PROHIBITION OF SEGREGATED FACILITIES
52.222-26 MAR 2007 | EQUAL OPPORTUNITY
52.222-29 JUN 2003 NOTIFICATION OF VISA DENIAL
52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR SPECIAL
DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE
VETERANS
52.222-35 SEP 2006 EQUAL OPPORTUNITY FOR SPECIAL
DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE
VETERANS
52.222-36 JUN 1998 AFFIRMATIVE ACTION FOR WORKERS
WITH DISABILITIES
52.222-37 SEP 2006 EMPLOYMENT REPORTS ON SPECIAL
DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE
VETERANS
52.222-50 FEB 2009 COMBATING TRAFFICKING IN PERSONS
52.222-54 JAN 2009 EMPLOYMENT ELIGIBILITY VERIFICATION
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52.222-35 SEP 2006 | EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS
52.222-36 JUN 1998 | AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES
52.222-37 SEP 2006 | EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS
52.222-50 FEB 2009 | COMBATING TRAFFICKING IN PERSONS
52.222-54 JAN 2009 | EMPLOYMENT ELIGIBILITY VERIFICATION
52.222-99 NOTIFICATION OF EMPLOYEE RIGHTS UNDER
THE NATIONAL LABOR RELATIONS ACT
JUN 2010 | (DEVIATION
52.223-6 MAY 2001 | DRUG-FREE WORKPLACE
52.223-14 AUG 2003 | TOXIC CHEMICAL RELEASE REPORTING
52.223-18 SEP 2010 | CONTRACTOR POLICY TO BAN TEXT
MESSAGING WHILE DRIVING
52.225-13 JUN 2008 | RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES
52.225-25 SEP 2010 | PROHIBITION ON ENGAGING IN SANCTIONED
ACTIVITIES RELATING TO IRAN-CERTIFICATION
52.227-1 DEC 2007 | AUTHORIZATION AND CONSENT
52.227-2 DEC 2007 | NOTICE AND ASSISTANCE REGARDING PATENT
AND COPYRIGHT INFRINGEMENT
52.227-14 DEC 2007 | RIGHTS IN DATA-GENERAL
52.227-16 JUN 1987 | ADDITIONAL DATA REQUIREMENTS
52.228-7 MAR 1996 | INSURANCE — LIABILITY TO THIRD PERSONS
52.230-2 OCT 2008 | COST ACCOUNTING STANDARDS
52.230-6 JUN 2010 | ADMINISTRATION OF COST ACCOUNTING
STANDARDS
52.232-9 APR 1984 | LIMITATION ON WITHHOLDING OF PAYMENTS
52.232-17 OCT 2010 | INTEREST
52.232-22 APR 1984 | LIMITATION OF FUNDS
52.232-23 JAN 1986 | ASSIGNMENT OF CLAIMS
52.232-25 OCT 2008 | PROMPT PAYMENT
FEB 2002 | -- ALTERNATE |
52.232-33 OCT 2003 | PAYMENT BY ELECTRONIC FUNDS TRANSFER —
CENTRAL CONTRACTOR REGISTRATION
52.233-1 JUL 2002 | DISPUTES
DEC 1991 | - ALTERNATE |
52.233-3 AUG 1996 | PROTEST AFTER AWARD
JUN 1985 | - ALTERNATE I
52.233-4 OCT 2004 | APPLICABLE LAW FOR BREACH OF CONTRACT
CLAIM
52.237-2 APR 1984 | PROTECTION OF GOVERNMENT BUILDINGS,
EQUIPMENT, AND VEGETATION
52.242-1 APR 1984 | NOTICE OF INTENT TO DISALLOW COSTS
52.242-3 MAY 2001 | PENALTIES FOR UNALLOWABLE COSTS
52.242-4 JAN 1997 | CERTIFICATION OF FINAL INDIRECT COSTS
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52.242-13 JUL 1995 | BANKRUPTCY
52.243-2 AUG 1987 | CHANGES - COST-REIMBURSEMENT
APR 1984 | - ALTERNATE |
52.244-2 JUN 2007 SUBCONTRACTS
(d) If the Contractor has an approved purchasing
system, the Contractor nevertheless shall obtain the
Contracting Officer’s written consent before placing
the following subcontracts: __ TBD
(j) Paragraphs | and (e) of this clause do not apply to
the following subcontracts, which were evaluated
during negotiations: TBD
52.244-5 DEC 1996 | COMPETITION IN SUBCONTRACTING
52.244-6 JUN 2010 | SUBCONTRACTS FOR COMMERCIAL ITEMS
52.245-1 AUG 2010 | GOVERNMENT PROPERTY
52.245-9 AUG 2010 | USE AND CHARGES
52.246-25 FEB 1997 | LIMITATION OF LIABILITY — SERVICES
52.247-1 FEB 2006 | COMMERCIAL BILL OF LADING NOTATIONS
Transportation is for NASA and the actual total
transportation charges paid to the carrier(s) by the
consignor or consignee are assignable to, and shall
be reimbursed by, the Government.
_or‘_
Transportation is for NASA and the actual total
transportation charges paid to the carrier(s) by the
consignor or consignee shall be reimbursed by the
Government, pursuant to cost-reimbursement
contract No. _TBD . This may be confirmed by
contacting
TBD .
52.247-63 JUN 2003 | PREFERENCE FOR U.S.-FLAG AIR CARRIERS
52.249-6 MAY 2004 | TERMINATION (COST-REIMBURSEMENT)
52.249-14 APR 1984 | EXCUSABLE DELAYS
NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) CLAUSES
1852.203-70 JUN 2001 DISPLAY OF INSPECTOR GENERAL HOTLINE
POSTERS
1852.219-74 SEP 1990 USE OF RURAL AREA SMALL BUSINESSES
1852.219-75| MAY 1999 | SMALL BUSINESS SUBCONTRACTING REPORTING
1852.223-74 MAR 1997 DRUG AND ALCOHOL-FREE WORKFORCE
1852.243-71 MAR 1997 SHARED SAVINGS

(End of clause)

[.2 52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:
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(1) When the Contractor becomes aware that a change in its ownership has occurred, or is
certain to occur, that could result in changes in the valuation of its capitalized assets in the
accounting records, the Contractor shall notify the Administrative Contracting Officer (ACO)
within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a
change in ownership.

(b) The Contractor shall —

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before and

after each of the Contractor’s ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset
records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this
contract that meet the applicability requirement of FAR 15.408(K).

(End of clause)

[.3 52.216-18 ORDERING (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance
of delivery orders or task orders by the individuals or activities designated in the Schedule. Such
orders may be issued from the full performance date of the contract through five (5) years
subsequent thereto.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In
the event of conflict between a delivery order or task order and this contract, the contract shall
control.

(c) If mailed, a delivery order or task order is considered issued when the Government deposits
the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce
methods only if authorized in the Schedule.

(End of clause)

[.4 52.216-19 ORDER LIMITATIONS (OCT 1995)
(a) Minimum order. When the Government requires supplies or services covered by this

contract in an amount of less than $1,000.00, the Government is not obligated to purchase, nor
is the Contractor obligated to furnish, those supplies or services under the contract.
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(b) Maximum order. The Contractor is not obligated to honor —
(1) Any order for a single item in excess of $10 million;
(2) Any order for a combination of items in excess of $10 million; or

(3) A series of orders from the same ordering office within five (5) days that together call for
guantities exceeding the limitation in subparagraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection
52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order
a part of any one requirement from the Contractor if that requirement exceeds the maximum-
order limitations in paragraph (b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is
returned to the ordering office within five (5) days after issuance, with written notice stating the
Contractor’s intent not to ship the item (or items) called for and the reasons. Upon receiving this
notice, the Government may acquire the supplies or services from another source.

(End of clause)

[.5 52.216-22 INDEFINITE QUANTITY (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for
the period stated, in the Schedule. The quantities of supplies and services specified in the
Schedule are estimates only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance
with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered,
the supplies or services specified in the Schedule up to and including the quantity designated in
the Schedule as the maximum. The Government shall order at least the quantity of supplies or
services designated in the Schedule as the minimum.

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule,
there is no limit on the number of orders that may be issued. The Government may issue orders
requiring delivery to multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that
period shall be completed by the Contractor within the time specified in the order. The contract
shall govern the Contractor’s and Government’s rights and obligations with respect to that order
to the same extent as if the order were completed during the contract’s effective period;
provided, that the Contractor shall not be required to make any deliveries under this contract
after one (1) year from the last date of the contract’s effective period.

(End of clause)
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1.6 52.222-99 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR
RELATIONS ACT (DEVIATION) (JUNE 2010)

(a) During the term of this contract, the Contractor shall post a notice, of such size and in such
form, and containing such content as prescribed by the Secretary of Labor, in conspicuous
places in and about its plants and offices where employees covered by the National Labor
Relations Act engage in activities relating to the performance of the contract, including all places
where notices to employees are customarily posted both physically and electronically, in the
languages employees speak, in accordance with 29 CFR 471.2 (d) and (f).

(1) Physical posting of the employee notice shall be in conspicuous places in and about the
Contractor’s plants and offices so that the notice is prominent and readily seen by employees
who are covered by the National Labor Relation Act and engage in activities related to the
performance of the contract.

(2) If the Contractor customarily posts notices to employees electronically, then the Contractor
shall also post the required notice electronically by displaying prominently, on any website that
is maintained by the Contractor and is customarily used for notices to employees about terms
and conditions of employment, a link to the Department of Labor’s website that contains the full
text of the poster. The link to the Department’s website, as referenced in (b)(3) of this section,
must read, “Important Notice about Employee Rights to Organize and Bargain Collectively with
Their Employers.”

(b) This required notice, printed by the Department of Labor, may be—

(1) Obtained from the Division of Interpretations and Standards, Office of Labor-Management
Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5609,
Washington, DC 20210, (202) 693-0123, or from any field office of the Office of Labor-
Management Standards or Office of Federal Contract Compliance Programs; -

(2) Provided by the Federal contracting agency, if requested];

(3) Downloaded from the Office of Labor-Management Standards web site at
www.dol.gov/olms/regs/compliance/EOQ13496; or

(4) Reproduced and used [as] exact duplicate copies of the Department of Labor’s official
poster.

(c) The required text of the Employee Notification referred to in this clause is located at
Appendix A, Subpart A, 29 CFR Part 471.

(d) The Contractor shall comply with all provisions of the Employee Notice and related rules,
regulations, and orders of the Secretary of Labor.

(e) Inthe event that the Contractor does not comply with the requirements set forth in
paragraphs (a) through (d) of this clause, this contract may be terminated or suspended in
whole or in part, and the Contractor may be suspended or debarred in accordance with 29 CFR
471.14 and FAR Subpart 9.4. Such other sanctions or remedies may be imposed as are
provided by 29 CFR Part 471, which implements E.O. 13496 or as otherwise provided by law.
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(f) Subcontracts.

(1) The Contractor shall include the substance of this clause, including this paragraph (f), in
every subcontract that exceeds $10,000 and will be performed wholly or partially in the United
States, unless exempted by the rules, regulations, or orders of the Secretary of Labor issued
pursuant to Section 3 of Executive Order 13496 of January 30, 2009, so that such provisions
will be binding upon each subcontractor.

(2) The Contractor is not permitted to procure supplies or services in a way designed to avoid
the applicability of Executive Order 13496 or this subpart.

(3) The Contractor shall take such action with respect to any such subcontract as may be
directed by the Secretary of Labor as a means of enforcing such provisions, including the
imposition of sanctions for non compliance.

(4) However, if the Contractor becomes involved in litigation with a subcontractor, or is
threatened with such involvement, as a result of such direction, the Contractor may request the
United States, through the Secretary of Labor, to enter into such litigation to protect the interests
of the United States.

(End of clause)

.7 52.227-23 RIGHTS TO PROPOSAL DATA (TECHNICAL) (JUN 1987)

Except for data contained on pages _ TBD , itis agreed that as a condition of award of this
contract, and notwithstanding the conditions of any notice appearing thereon, the Government
shall have unlimited rights (as defined in the “Rights in Data — General” clause contained in this
contract) in and to the technical data contained in the proposal dated __ TBD , upon which this
contract is based.

(End of clause)

1.8 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these
address(es): Federal Acquisition Regulation (FAR) clauses:

http://www.acqnet.gov/far/

NASA FAR Supplement (NFS) clauses:

http://www.hg.nasa.gov/office/procurement/regs/nfstoc.htm

(End of clause)
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1.9 1852.204-76 SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION
TECHNOLOGY RESOURCES (MAY 2007) (DEVIATION)

(@) The Contractor shall protect the confidentiality, integrity, and availability of NASA
Electronic Information and IT resources and protect NASA Electronic Information from
unauthorized disclosure.

(b)  This clause is applicable to all NASA contractors and subcontractors that process,
manage, access, or store unclassified electronic information, to include Sensitive But
Unclassified (SBU) information, for NASA in support of NASA’s missions, programs, projects
and/or institutional requirements. Applicable requirements, regulations, policies, and guidelines
are identified in the Applicable Documents List (ADL) provided as an attachment to the contract.
The documents listed in the ADL can be found at:
www.nasa.gov/offices/ocio/itsecurity/index.html. For policy information considered sensitive, the
documents will be identified as such in the ADL and made available through the Contracting
Officer.

(c) Definitions

(1) IT resources means any hardware or software or interconnected system or subsystem of
equipment, that is used to process, manage, access, or store electronic information.

(2) NASA Electronic Information is any data (as defined in the Rights in Data clause of this
contract) or information (including information incidental to contract administration, such as
financial, administrative, cost or pricing, or management information) that is processed,
managed, accessed or stored on an IT system(s) in the performance of a NASA contract.

(3) IT Security Management Plan — This plan shall describe the processes and procedures that
will be followed to ensure appropriate security of IT resources that are developed, processed, or
used under this contract.

(4) IT Security Plan — this is a FISMA requirement; see the ADL for applicable requirements.

Within 30 days after contract award, the Contractor shall develop and deliver an IT Security
Management Plan. The delivery address and approval authority will be included in the ADL.
All contractor personnel requiring physical or logical access to NASA IT resources must
complete NASA’s annual IT Security Awareness training. Refer to the IT Training policy located
in the IT Security website at https://itsecurity.nasa.gov/policies/index.html.

(d) The Contractor shall afford Government access to the Contractor’'s and subcontractors’
facilities, installations, operations, documentation, databases, and personnel used in
performance of the contract. Access shall be provided to the extent required to carry out a
program of IT inspection (to include vulnerability testing), investigation and audit to safeguard
against threats and hazards to the integrity, availability, and confidentiality of NASA Electronic
Information or to the function of IT systems operated on behalf of NASA, and to preserve
evidence of computer crime.

(e) At the completion of the contract, the contractor shall return all NASA information and IT

resources provided to the Contractor during the performance of the contract in accordance with
retention documentation available in the ADL. The Contractor shall provide a listing of all NASA
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Electronic information and IT resources generated in performance of the contract. At that time,
the Contractor shall request disposition instructions from the Contracting Officer. The
Contracting Officer will provide disposition instructions within 30 calendar days of the
contractor’s request.

(f) The Contracting Officer may waive specific requirements of this clause upon request of the
contractor. The Contractor shall provide all relevant information requested by the Contracting
Officer to support the waiver request.

(9) The Contractor shall insert this clause, including this paragraph in all subcontracts that
process, manage, access or store NASA Electronic Information in support of the mission of the
Agency.

(End of clause)

[.10 1852.215-84 OMBUDSMAN. (OCT 2003) — ALTERNATE | (JUN 2000)

(a) An ombudsman has been appointed to hear and facilitate the resolution of concerns from
offerors, potential offerors, and Contractors during the preaward and postaward phases of this
acquisition. When requested, the ombudsman will maintain strict confidentiality as to the source
of the concern. The existence of the ombudsman is not to diminish the authority of the
contracting officer, the Source Evaluation Board, or the selection official. Further, the
ombudsman does not participate in the evaluation of proposals, the source selection process, or
the adjudication of formal contract disputes. Therefore, before consulting with an ombudsman,
interested parties must first address their concerns, issues, disagreements, and/or
recommendations to the contracting officer for resolution.

(b) If resolution cannot be made by the contracting officer, interested parties may contact the
installation ombudsman:

Kirk D. Seablom

GRC Orion Project Planning and Control Lead

Phone: 216-433-5593

FAX: 216-433-8000

Email: Kirk.D.Seablom@nasa.gov

Concerns, issues, disagreements, and recommendations which cannot be resolved at the
installation may be referred to the NASA ombudsman, the Director of the Contract Management
Division, at 202-358-0445, facsimile 202-358-3083, e-mail james.a.balinskas@nasa.gov. Please
do not contact the ombudsman to request copies of the solicitation, verify offer due date, or
clarify technical requirements. Such inquiries shall be directed to the Contracting Officer or as
specified elsewhere in this document.

(c) If this is a task or delivery order contract, the ombudsman shall review complaints from
Contractors and ensure they are afforded a fair opportunity to be considered, consistent with the
procedures of the contract.

(End of clause)
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.11 1852.219-76 NASA 8 PERCENT GOAL. (JUL 1997)
(a) Definitions.

“Historically Black Colleges or University,” as used in this clause, means an institution
determined by the Secretary of Education to meet the requirements of 34 CFR Section 608.2.
The term also includes any nonprofit research institution that was an integral part of such a
college or university before November 14, 1986.

“Minority institutions,” as used in this clause, means an institution of higher education meeting
the requirements of section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3))
which for the purposes of this clause includes a Hispanic-serving institution of higher education
as defined in section 316(b)(1) of the Act (20 U.S.C. 1059c(b)(1)).

“Small disadvantaged business concern,” as used in this clause, means a small business
concern that (1) is at least 51 percent unconditionally owned by one or more individuals who are
both socially and economically disadvantaged, or a publicly owned business having at least 51
percent of its stock unconditionally owned by one or more socially and economically
disadvantaged individuals, and (2) has its management and daily business controlled by one or
more such individuals. This term also means a small business concern that is at least 51
percent unconditionally owned by an economically disadvantaged Indian tribe or Native
Hawaiian Organization, or a publicly owned business having at least 51 percent of its stock
unconditionally owned by one or more of these entities, which has its management and daily
business controlled by members of an economically disadvantaged Indian tribe or Native
Hawaiian Organization, and which meets the requirements of 13 CFR 124.

“Woman-owned small business concern,” as used in this clause, means a small business
concern (1) which is at least 51 percent owned by one or more women or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or more
women, and (2) whose management and daily business operations are controlled by one or
more women.

(b) The NASA Administrator is required by statute to establish annually a goal to make available
to small disadvantaged business concerns, Historically Black Colleges and Universities, minority
institutions, and women-owned small business concerns, at least 8 percent of NASA’s
procurement dollars under prime contracts or subcontracts awarded in support of authorized
programs, including the space station by the time operational status is obtained.

(c) The Contractor hereby agrees to assist NASA in achieving this goal by using its best efforts
to award subcontracts to such entities to the fullest extent consistent with efficient contract
performance.

(d) Contractors acting in good faith may rely on written representations by their subcontractors
regarding their status as small disadvantaged business concerns, Historically Black Colleges
and Universities, minority institutions, and women-owned small business concerns.

(End of clause)
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.12 1852.237-72 ACCESS TO SENSITIVE INFORMATION (JUNE 2005)

(a) As used in this clause, “sensitive information” refers to information that a contractor has
developed at private expense, or that the Government has generated that qualifies for an
exception to the Freedom of Information Act, which is not currently in the public domain, and
which may embody trade secrets or commercial or financial information, and which may be
sensitive or privileged.

(b) To assist NASA in accomplishing management activities and administrative functions, the
Contractor shall provide the services specified elsewhere in this contract.

(c) If performing this contract entails access to sensitive information, as defined above, the
Contractor agrees to —

(1) Utilize any sensitive information coming into its possession only for the purposes of
performing the services specified in this contract, and not to improve its own competitive
position in another procurement.

(2) Safeguard sensitive information coming into its possession from unauthorized use and
disclosure.

(3) Allow access to sensitive information only to those employees that need it to perform
services under this contract.

(4) Preclude access and disclosure of sensitive information to persons and entities outside of
the Contractor’s organization.

(5) Train employees who may require access to sensitive information about their obligations to
utilize it only to perform the services specified in this contract and to safeguard it from
unauthorized use and disclosure.

(6) Obtain a written affirmation from each employee that he/she has received and will comply
with training on the authorized uses and mandatory protections of sensitive information needed
in performing this contract.

(7) Administer a monitoring process to ensure that employees comply with all reasonable
security procedures, report any breaches to the Contracting Officer, and implement any
necessary corrective actions.

(d) The Contractor will comply with all procedures and obligations specified in its Organizational
Conflicts of Interest Avoidance Plan, which this contract incorporates as a compliance
document.

(e) The nature of the work on this contract may subject the Contractor and its employees to a
variety of laws and regulations relating to ethics, conflicts of interest, corruption, and other
criminal or civil matters relating to the award and administration of government contracts.
Recognizing that this contract establishes a high standard of accountability and trust, the
Government will carefully review the Contractor’s performance in relation to the mandates and
restrictions found in these laws and regulations. Unauthorized uses or disclosures of sensitive
information may result in termination of this contract for default, or in debarment of the
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Contractor for serious misconduct affecting present responsibility as a government contractor.

(f) The Contractor shall include the substance of this clause, including this paragraph (f),
suitably modified to reflect the relationship of the parties, in all subcontracts that may involve
access to sensitive information.

(End of clause)

.13 1852.237-73 RELEASE OF SENSITIVE INFORMATION. (JUN 2005)

(a) As used in this clause, “Sensitive information” refers to information, not currently in the public
domain, that the Contractor has developed at private expense, that may embody trade secrets
or commercial or financial information, and that may be sensitive or privileged.

(b) In accomplishing management activities and administrative functions, NASA relies heavily
on the support of various service providers. To support NASA activities and functions, these
service providers, as well as their subcontractors and their individual employees, may need
access to sensitive information submitted by the Contractor under this contract. By submitting
this proposal or performing this contract, the Contractor agrees that NASA may release to its
service providers, their subcontractors, and their individual employees, sensitive information
submitted during the course of this procurement, subject to the enumerated protections
mandated by the clause at 1852.237-72, Access to Sensitive Information.

(c)(1) The Contractor shall identify any sensitive information submitted in support of this
proposal or in performing this contract. For purposes of identifying sensitive information, the
Contractor may, in addition to any other notice or legend otherwise required, use a notice similar
to the following:

Mark the title page with the following legend:

This proposal or document includes sensitive information that NASA shall not disclose outside
the Agency and its service providers that support management activities and administrative
functions. To gain access to this sensitive information, a service provider’s contract must
contain the clause at NFS 1852.237-72, Access to Sensitive Information. Consistent with this
clause, the service provider shall not duplicate, use, or disclose the information in whole or in
part for any purpose other than to perform the services specified in its contract. This restriction
does not limit the Government’s right to use this information if it is obtained from another source
without restriction. The information subject to this restriction is contained in pages [insert page
numbers or other identification of pages]. Mark each page of sensitive information the
Contractor wishes to restrict with the following legend:

Use or disclosure of sensitive information contained on this page is subject to the restriction on
the title page of this proposal or document.

(2) The Contracting Officer shall evaluate the facts supporting any claim that particular
information is “sensitive.” This evaluation shall consider the time and resources necessary to
protect the information in accordance with the detailed safeguards mandated by the clause at
1852.237-72, Access to Sensitive Information. However, unless the Contracting Officer decides,
with the advice of Center counsel, that reasonable grounds exist to challenge the Contractor’s
claim that particular information is sensitive, NASA and its service providers and their
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employees shall comply with all of the safeguards contained in paragraph (d) of this clause.

(d) To receive access to sensitive information needed to assist NASA in accomplishing
management activities and administrative functions, the service provider must be operating
under a contract that contains the clause at 1852.237-72, Access to Sensitive Information. This
clause obligates the service provider to do the following:

(1) Comply with all specified procedures and obligations, including the Organizational Conflicts
of Interest Avoidance Plan, which the contract has incorporated as a compliance document.

(2) Utilize any sensitive information coming into its possession only for the purpose of
performing the services specified in its contract.

(3) Safeguard sensitive information coming into its possession from unauthorized use and
disclosure.

(4) Allow access to sensitive information only to those employees that need it to perform
services under its contract.

(5) Preclude access and disclosure of sensitive information to persons and entities outside of
the service provider’s organization.

(6) Train employees who may require access to sensitive information about their obligations to
utilize it only to perform the services specified in its contract and to safeguard it from
unauthorized use and disclosure.

(7) Obtain a written affirmation from each employee that he/she has received and will comply
with training on the authorized uses and mandatory protections of sensitive information needed
in performing this contract.

(8) Administer a monitoring process to ensure that employees comply with all reasonable
security procedures, report any breaches to the Contracting Officer, and implement any
necessary corrective actions.

(e) When the service provider will have primary responsibility for operating an information
technology system for NASA that contains sensitive information, the service provider’s contract
shall include the clause at 1852.204-76, Security Requirements for Unclassified Information
Technology Resources. The Security Requirements clause requires the service provider to
implement an Information Technology Security Plan to protect information processed, stored, or
transmitted from unauthorized access, alteration, disclosure, or use. Service provider personnel
requiring privileged access or limited privileged access to these information technology systems
are subject to screening using the standard National Agency Check (NAC) forms appropriate to
the level of risk for adverse impact to NASA missions. The Contracting Officer may allow the
service provider to conduct its own screening, provided the service provider employs
substantially equivalent screening procedures.

(f) This clause does not affect NASA'’s responsibilities under the Freedom of Information Act.
(g) The Contractor shall insert this clause, including this paragraph (g), suitably modified to

reflect the relationship of the parties, in all subcontracts that may require the furnishing of
sensitive information.
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(End of clause)

[END OF SECTION]
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SECTION J - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

J.1 LIST OF ATTACHMENTS

The following documents are attached hereto and made a part of this contract:

Title Number of Pages
Attachment A Government Furnished Equipment 1
Attachment B Government Furnished Information 1
Attachment C NSC Applications 3
Attachment D Space Available 1
Attachment E Function / Skill Set 2
Attachment F Past Performance Questionnaire 12
Attachment G Cost and Pricing Templates TBD

The following attachments will be incorporated upon contract award:

Attachment H Safety and Health Plan (within 30 calendar days TBD
after award)

Attachment | Organizational Conflicts of Interest Avoidance Plan TBD

Attachment J IT Security Management Plan TBD
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF
OFFERORS

K.152.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS. (OCT 2010)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
5415109.

(2) The small business size standard is $25M.
(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product which it

did not itself manufacture, is 500 employees.

(b)(2) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (d) of this provision instead of completing the corresponding individual
representations and certifications in the solicitation. The offeror shall indicate which option
applies by checking one of the following boxes:

[] (i) Paragraph (d) applies.

[] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations
and certifications in the solicitation.

(c)(1) The following representations or certifications in ORCA are applicable to this solicitation
as indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic price
adjustment is contemplated, unless--

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding
procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(i) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions. This provision applies to solicitations expected to exceed $150,000.

(iif) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include
the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to
solicitations that--
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(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified acquisition threshold.

(vi) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for
bids except those in which the place of performance is specified by the Government.

(vii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of
performance is specified by the Government.

(viii) 52.219-1, Small Business Program Representations (Basic & Alternate 1). This provision
applies to solicitations when the contract will be performed in the United States or its outlying
areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and
the Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD, NASA, or the Coast
Guard.

(ix) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed
bidding and the contract will be performed in the United States or its outlying areas.

(x) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xi) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than
those for construction, when the solicitation includes the clause at 52.222-26, Equal
Opportunity.

(xii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision
applies to solicitations when it is anticipated the contract award will exceed the simplified
acquisition threshold and the contract is not for acquisition of commercial items.

(xiii) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require
the delivery or specify the use of USDA-designated items; or include the clause at 52.223-2,
Affirmative Procurement of Biobased Products Under Service and Construction Contracts.

(xiv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are
for, or specify the use of, EPA-designated items.

(xv) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing the
clause at 52.225-1.

(xvi) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate. (Basic,
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Alternate I, and Alternate Il) This provision applies to solicitations containing the clause at
52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its
Alternate | applies.

(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision with its
Alternate Il applies.

(xvii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing
the clause at 52.225-5.

(xviii) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--
Certification. This provision applies to all solicitations.

(xix) 52.225-25, Prohibition on Engaging in Sanctioned Activities Relating to Iran-Certification.
This provision applies to all solicitations.

(xx) 52.226-2, Historically Black College or University and Minority Institution Representation.
This provision applies to--

(A) Solicitations for research, studies, supplies, or services of the type normally acquired from
higher educational institutions; and

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at
52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns.

(2) The following certifications are applicable as indicated by the Contracting Officer:
(Contracting Officer check as appropriate.)

[1() 52.219-19, Small Business Concern Representation for the Small Business
Competitiveness Demonstration Program.

[ 1(i)) 52.219-21, Small Business Size Representation for Targeted Industry Categories Under
the Small Business Competitiveness Demonstration Program.

[ ]Giii) 52.219-22, Small Disadvantaged Business Status.

[ 1(A) Basic.

[ 1(B) Alternate I.

[ 1(iv) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.

[ 1(v) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.

[ 1(vi) 52.222-52 Exemption from Application of the Service Contract Act to Contracts for Certain
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Services--Certification.

[ 1(vii) 52.223-9, with its Alternate |, Estimate of Percentage of Recovered Material Content for
EPA-Designated Products (Alternate | only).

[ 1(viii) 52.223-13, Certification of Toxic Chemical Release Reporting.

[ 1(ix) 52.227-6, Royalty Information.

[ 1(A) Basic.

[ 1(B) Alternate I.

[1(x) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the
Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov.
After reviewing the ORCA database information, the offeror verifies by submission of the offer
that the representations and certifications currently posted electronically that apply to this
solicitation as indicated in paragraph (c) of this provision have been entered or updated within
the last 12 months, are current, accurate, complete, and applicable to this solicitation (including
the business size standard applicable to the NAICS code referenced for this solicitation), as of
the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for
the changes identified below (offeror to insert changes, identifying change by clause number,
title, date). These amended representation(s) and/or certification(s) are also incorporated in this
offer and are current, accurate, and complete as of the date of this offer.

FAR Clause Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in
an update to the representations and certifications posted on ORCA.

(End of Provision)
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.152.215-22 LIMITATIONS ON PASS-THROUGH CHARGES--IDENTIFICATION OF
SUBCONTRACT EFFORT. (OCT 2009)

L.2 52.216-1 TYPE OF CONTRACT. (APR 1984)

The Government contemplates award of a [Contracting Officer insert specific type of contract]
contract resulting from this solicitation.

(End of provision)
L.3 52.233-2 SERVICE OF PROTEST. (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows)
by obtaining written and dated acknowledgment of receipt from [Contracting Officer designate
the official or location where a protest may be served on the Contracting Officer.]

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

(End of provision)
L.4 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE. (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will make
their full text available. The offeror is cautioned that the listed provisions may include blocks that
must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting
the full text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer. Also, the full text of a solicitation
provision may be accessed electronically at this/these address(es): [Insert one or more Internet
addresses]

(End of provision)

L.51852.233-70 PROTESTS TO NASA. (OCT 2002)

Potential bidders or offerors may submit a protest under 48 CFR Part 33 (FAR Part 33) directly
to the Contracting Officer. As an alternative to the Contracting Officer's consideration of a
protest, a potential bidder or offeror may submit the protest to the Assistant Administrator for
Procurement, who will serve as or designate the official responsible for conducting an
independent review. Protests requesting an independent review shall be addressed to Assistant
Administrator for Procurement, NASA Code H, Washington, DC 20546-0001.

(End of provision)
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SECTION L = INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS
L.1 52.215-1 INSTRUCTIONS TO OFFERORS — COMPETITIVE ACQUISITION (JAN 2004)

(a) Definitions. As used in this provision—

“Discussions” are negotiations that occur after establishment of the competitive range that may,
at the Contracting Officer’s discretion, result in the offeror being allowed to revise its proposal.
“In writing,” “writing,” or “written” means any worded or numbered expression that can be read,
reproduced, and later communicated, and includes electronically transmitted and stored
information.

“Proposal modification” is a change made to a proposal before the solicitation’s closing date and
time, or made in response to an amendment, or made to correct a mistake at any time before
award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the
request of or as allowed by a Contracting Officer as the result of negotiations.

“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day falls
on a Saturday, Sunday, or legal holiday, then the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are
not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this
solicitation by the date and time specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals.

(1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the
solicitation, proposals and modifications to proposals shall be submitted in paper media in
sealed envelopes or packages (i) addressed to the office specified in the solicitation, and

(if) showing the time and date specified for receipt, the solicitation number, and the name and
address of the offeror. Offerors using commercial carriers should ensure that the proposal is
marked on the outermost wrapper with the information in paragraphs I(1)(i) and 1(1)(ii) of this
provision.

(2) The first page of the proposal must show—

(i) The solicitation number;

(i) The name, address, and telephone and facsimile numbers of the offeror (and electronic
address if available);

(i) A statement specifying the extent of agreement with all terms, conditions, and provisions
included in the solicitation and agreement to furnish any or all items upon which prices are
offered at the price set opposite each item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available)
of persons authorized to negotiate on the offeror’s behalf with the Government in connection
with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an
agent shall be accompanied by evidence of that agent’s authority, unless that evidence has
been previously furnished to the issuing office.

(3) Submission, modification, revision, and withdrawal of proposals.

(i) Offerors are responsible for submitting proposals, and any modifications or revisions, so as to
reach the Government office designated in the solicitation by the time specified in the
solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m., local time,
for the designated Government office on the date that proposal or revision is due.

(i)(A) Any proposal, modification, or revision received at the Government office designated in
the solicitation after the exact time specified for receipt of offers is “late” and will not be
considered unless it is received before award is made, the Contracting Officer determines that
accepting the late offer would not unduly delay the acquisition; and—
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(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it
was received at the initial point of entry to the Government infrastructure not later than 5:00 p.m.
one working day prior to the date specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was received at the Government installation
designated for receipt of offers and was under the Government’s control prior to the time set for
receipt of offers; or

(3) It is the only proposal received.

(B) However, a late modification of an otherwise successful proposal that makes its terms more
favorable to the Government, will be considered at any time it is received and may be accepted.
(i) Acceptable evidence to establish the time of receipt at the Government installation includes
the time/date stamp of that installation on the proposal wrapper, other documentary evidence of
receipt maintained by the installation, or oral testimony or statements of Government personnel.
(iv) If an emergency or unanticipated event interrupts normal Government processes so that
proposals cannot be received at the office designated for receipt of proposals by the exact time
specified in the solicitation, and urgent Government requirements preclude amendment of the
solicitation, the time specified for receipt of proposals will be deemed to be extended to the
same time of day specified in the solicitation on the first work day on which normal Government
processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral
proposals in response to oral solicitations may be withdrawn orally. If the solicitation authorizes
facsimile proposals, proposals may be withdrawn via facsimile received at any time before
award, subject to the conditions specified in the provision at 52.215-5, Facsimile Proposals.
Proposals may be withdrawn in person by an offeror or an authorized representative, if the
identity of the person requesting withdrawal is established and the person signs a receipt for the
proposal before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or
combination of items.

(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise
permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17,
Evaluation of Foreign Currency Offers, is included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the solicitation
closing date and time, and may submit modifications in response to an amendment, or to
correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting
Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon
receipt of notice by the Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of
days specified on the solicitation cover sheet (unless a different period is proposed by the
offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that
they do not want disclosed to the public for any purpose, or used by the Government except for
evaluation purposes, shall—

(1) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be
duplicated, used, or disclosed—in whole or in part—for any purpose other than to evaluate this
proposal. If, however, a contract is awarded to this offeror as a result of—or in connection
with—the submission of this data, the Government shall have the right to duplicate, use, or
disclose the data to the extent provided in the resulting contract. This restriction does not limit
the Government’s right to use information contained in this data if it is obtained from another
source without restriction. The data subject to this restriction are contained in sheets [insert
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numbers or other identification of sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following legend:

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of
this proposal.

(f) Contract award.

(1) The Government intends to award a contract or contracts resulting from this solicitation to
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in
accordance with the factors and subfactors in the solicitation.

(2) The Government may reject any or all proposals if such action is in the Government’s
interest.

(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions
with offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror’s initial
proposal should contain the offeror’s best terms from a cost or price and technical standpoint.
The Government reserves the right to conduct discussions if the Contracting Officer later
determines them to be necessary. If the Contracting Officer determines that the number of
proposals that would otherwise be in the competitive range exceeds the number at which an
efficient competition can be conducted, the Contracting Officer may limit the number of
proposals in the competitive range to the greatest number that will permit an efficient
competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than
the quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in
the proposal.

(6) The Government reserves the right to make multiple awards if, after considering the
additional administrative costs, it is in the Government’s best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or
counteroffer by the Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are
materially unbalanced between line items or subline items. Unbalanced pricing exists when,
despite an acceptable total evaluated price, the price of one or more contract line items is
significantly overstated or understated as indicated by the application of cost or price analysis
techniques. A proposal may be rejected if the Contracting Officer determines that the lack of
balance poses an unacceptable risk to the Government.

(9) If a cost realism analysis is performed, cost realism may be considered by the source
selection authority in evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful
offeror within the time specified in the proposal shall result in a binding contract without further
action by either party.

(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the
following information, if applicable:

(i) The agency’s evaluation of the significant weak or deficient factors in the debriefed offeror’s
offer.

(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed
offeror and past performance information on the debriefed offeror.

(iif) The overall ranking of all offerors, when any ranking was developed by the agency during
source selection.

(iv) A summary of the rationale for award.

(v) For acquisitions of commercial items, the make and model of the item to be delivered by the
successful offeror.

(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether
source-selection procedures set forth in the solicitation, applicable regulations, and other
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applicable authorities were followed by the agency.
(End of provision)

L.2 52.215-22 LIMITATIONS ON PASS-THROUGH CHARGES—IDENTIFICATION OF
SUBCONTRACT EFFORT. (OCT 2009)

(a) Definitions. Added value, excessive pass-through charge, subcontract, and subcontractor,
as used in this provision, are defined in the clause of this solicitation entitled “Limitations on
Pass-Through Charges” (FAR 52.215-23).

(b) General. The offeror’s proposal shall exclude excessive pass-through charges.

(c) Performance of work by the Contractor or a subcontractor.

(1) The offeror shall identify in its proposal the total cost of the work to be performed by the
offeror, and the total cost of the work to be performed by each subcontractor, under the
contract, task order, or delivery order.

(2) If the offeror intends to subcontract more than 70 percent of the total cost of work to be
performed under the contract, task order, or delivery order, the offeror shall identify in its
proposal—

(i) The amount of the offeror’s indirect costs and profit/fee applicable to the work to be
performed by the subcontractor(s); and

(i) A description of the added value provided by the offeror as related to the work to be
performed by the subcontractor(s).

(3) If any subcontractor proposed under the contract, task order, or delivery order intends to
subcontract to a lower-tier subcontractor more than 70 percent of the total cost of work to be
performed under its subcontract, the offeror shall identify in its proposal—

(i) The amount of the subcontractor’s indirect costs and profit/fee applicable to the work to be
performed by the lower-tier subcontractor(s); and

(ii) A description of the added value provided by the subcontractor as related to the work to be
performed by the lower-tier subcontractor(s).

(End of provision)
L.3 52.216-1 TYPE OF CONTRACT. (APR 1984)

The Government contemplates award of a cost-plus-fixed-fee IDIQ contract resulting from this
solicitation.

(End of provision)

L.4 52.222-24 PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION
(FEB 1999)

If a contract in the amount of $10 million or more will result from this solicitation, the prospective
Contractor and its known first-tier subcontractors with anticipated subcontracts of $10 million or

Page L-5



NNC11ZCHOO02R SECTION L

more shall be subject to a preaward compliance evaluation by the Office of Federal Contract
Compliance Programs (OFCCP), unless, within the preceding 24 months, OFCCP has
conducted an evaluation and found the prospective Contractor and subcontractors to be in
compliance with Executive Order 11246.

(End of provision)

L.5 52.222-46 EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES
(FEB 1993)

(a) Recompetition of service contracts may in some cases result in lowering the compensation
(salaries and fringe benefits) paid or furnished professional employees. This lowering can be
detrimental in obtaining the quality of professional services needed for adequate contract
performance. It is therefore in the Government’s best interest that professional employees, as
defined in 29 CFR 541, be properly and fairly compensated. As part of their proposals, offerors
will submit a total compensation plan setting forth salaries and fringe benefits proposed for the
professional employees who will work under the contract. The Government will evaluate the
plan to assure that it reflects a sound management approach and understanding of the contract
requirements. This evaluation will include an assessment of the offeror’s ability to provide
uninterrupted high-quality work. The professional compensation proposed will be considered in
terms of its impact upon recruiting and retention, its realism, and its consistency with a total plan
for compensation. Supporting information will include data, such as recognized national and
regional compensation surveys and studies of professional, public and private organizations,
used in establishing the total compensation structure.

(b) The compensation levels proposed should reflect a clear understanding of work to be
performed and should indicate the capability of the proposed compensation structure to obtain
and keep suitably qualified personnel to meet mission objectives. The salary rates or ranges
must take into account differences in skills, the complexity of various disciplines, and
professional job difficulty. Additionally, proposals envisioning compensation levels lower than
those of predecessor Contractors for the same work will be evaluated on the basis of
maintaining program continuity, uninterrupted high-quality work, and availability of required
competent professional service employees. Offerors are cautioned that lowered compensation
for essentially the same professional work may indicate lack of sound management judgment
and lack of understanding of the requirement.

(c) The Government is concerned with the quality and stability of the work force to be employed
on this contract. Professional compensation that is unrealistically low or not in reasonable
relationship to the various job categories, since it may impair the Contractor’s ability to attract
and retain competent professional service employees, may be viewed as evidence of failure to
comprehend the complexity of the contract requirements.

(d) Failure to comply with these provisions may constitute sufficient cause to justify rejection of a
proposal.
(End of provision)
L.6 52.233-2 SERVICE OF PROTEST (SEP 2006)
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed

directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows)
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by obtaining written and dated acknowledgment of receipt from:
NASA Glenn Research Center
Attn: Eunice J. Adams-Sipp
21000 Brookpark Rd., MS 60-1
Cleveland, OH 44135

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

(End of provision)

L.7 1852.215-81 PROPOSAL PAGE LIMITATIONS (FEB 1998)

(a) The following page limitations are established for each portion of the proposal submitted in
response to this solicitation.

Volume | — Technical 125 pages including responses to the Sample Tasks
Capability:

Volume Il — Cost/Price No page limit

Proposal:

Volume Il — Past 20 pages

Performance:

Volume IV — Business No page limit

(b) A page is defined as one side of a sheet, 8 /2" x 11”7, with at least one inch margins on all
sides, using not smaller than 12 point type. Foldouts count as an equivalent number of 8 75" x
11” pages. The metric standard format most closely approximating the described standard 8 %"
x 11” size may also be used. Smaller than 12 point type may be used in figures or charts within
the written proposals so long as the figure or chart does not consist primarily of text.

(c) Title pages, tables of contents, and the resumes of Key personnel are excluded from the
page counts specified in paragraph (a) of this provision. In addition, the Cost section of your
proposal is not page limited. However, this section is to be strictly limited to cost and price
information. Information that can be construed as belonging in one of the other sections of the
proposal will be so construed and counted against that section’s page limitation.

(d) If final revisions are requested, separate page limitations will be specified in the
Government’s request for that submission.

(e) Pages submitted in excess of the limitations specified in this provision will not be evaluated
by the Government and will be returned to the offeror.

(End of provision)
L.8 1852.223-73 SAFETY AND HEALTH PLAN (NOV 2004)
(a) The successful offeror shall submit a detailed safety and occupational health plan within

thirty (30 calendars days after award (see NPR 8715.3, NASA Safety Manual, Appendices). The
plan shall include a detailed discussion of the policies, procedures, and techniques that will be
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used to ensure the safety and occupational health of Contractor employees and to ensure the
safety of all working conditions throughout the performance of the contract.

(b) When applicable, the plan shall address the policies, procedures, and techniques that will be
used to ensure the safety and occupational health of the public, astronauts and pilots, the NASA
workforce (including Contractor employees working on NASA contracts), and high-value
equipment and property.

(c) The plan shall similarly address subcontractor employee safety and occupational health for
those proposed subcontracts that contain one or more of the following conditions:

(1) The work will be conducted completely or partly on premises owned or controlled by the
Government.

(2) The work includes construction, alteration, or repair of facilities in excess of the simplified
acquisition threshold.

(3) The work, regardless of place of performance, involves hazards that could endanger the
public, astronauts and pilots, the NASA workforce (including Contractor employees working on
NASA contracts), or high value equipment or property, and the hazards are not adequately
addressed by Occupational Safety and Health Administration (OSHA) or Department of
Transportation (DOT) regulations (if applicable).

(4) When the assessed risk and consequences of a failure to properly manage and control the
hazards warrants use of the clause.

(d) This plan, as approved by the Contracting Officer, will be incorporated into the contract.

(End of provision)

L.9 1852.231-71 DETERMINATION OF COMPENSATION REASONABLENESS (MAR 1994)

(a) The proposal shall include a total compensation plan. This plan shall address all proposed
labor categories, including those personnel subject to union agreements, the Service Contract
Act, and those exempt from both of the above. The total compensation plan shall include the
salaries/wages, fringe benefits and leave programs proposed for each of these categories of
labor. The plan also shall include a discussion of the consistency of the plan among the
categories of labor being proposed. Differences between benefits offered professional and non-
professional employees shall be highlighted. The requirements of this plan may be combined
with that required by the clause at FAR 52.222-46, “Evaluation of Compensation for
Professional Employees.”

(b) The offeror shall provide written support to demonstrate that its proposed compensation is
reasonable.

(c) The offeror shall include the rationale for any conformance procedures used or those Service
Contract Act employees proposed that do not fall within the scope of any classification listed in
the applicable wage determination.

(d) The offeror shall require all service subcontractors (1) with proposed cost reimbursement or
non-competitive fixed-price type subcontracts having a total potential value in excess of
$500,000 and (2) the cumulative value of all their service subcontracts under the proposed
prime contract in excess of 10 percent of the prime contract’s total potential value, provide as
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part of their proposals the information identified in (a) through (c) of this provision.

(End of provision)

L.10 1852.233-70 PROTESTS TO NASA (OCT 2002)

Potential bidders or offerors may submit a protest under 48 CFR Part 33 (FAR Part 33) directly
to the Contracting Officer. As an alternative to the Contracting Officer’s consideration of a
protest, a potential bidder or offeror may submit the protest to the Assistant Administrator for
Procurement, who will serve as or designate the official responsible for conducting an
independent review. Protests requesting an independent review shall be addressed to Assistant
Administrator for Procurement, NASA Code H, Washington, DC 20546-0001.

(End of provision)

L.11 COMMUNICATIONS REGARDING THIS SOLICITATION

(a) Questions or comments regarding this solicitation must be submitted in writing, cite the
solicitation number, and be directed to the following Government representative:

Name:  Eunice Adams-Sipp

Email:  eunice.jadams-sipp@nasa.gov

Address: 21000 Brookpark Rd., MS 60-1
Cleveland, OH 44135

Oral questions will not be answered due to the possibility of misunderstanding or
misinterpretation.

(b) Questions or comments should be submitted with two (2) weeks from the solicitation
issuance date to allow for analysis and dissemination of responses in advance of the proposal
due date. Late questions or comments are not guaranteed a response prior to the proposal due
date.

(c) Questions or comments shall not be directed to the technical activity personnel.

(End of provision)

L.12 PROPOSAL PREPARATION — GENERAL INSTRUCTIONS

(1) Offerors shall submit proposals in four volumes as specified, below. Each part of the
proposal should be complete and prepared in accordance with solicitation instructions to enable
concurrent and separate evaluation of each part. Each volume listed below shall stand alone
and not require reference to another volume.

Volume | Technical Capability Original plus 3 printed copies and original plus 1
(including responses to | electronic copies. All hard copies shall be contained in
Sample Tasks a binder.

Volume Il | Cost/Price Proposal Original plus 3 printed copies and original plus 1
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electronic copies. All hard copies shall be contained in a
binder.

Volume Il | Past Performance Original plus 3 printed copies and original plus 1
electronic copies. All hard copies shall be contained in
a binder.

Volume IV | Business Original plus 1 printed copy and original plus 1
electronic copy. All hard copies shall be contained in a
binder.

ALL ELECTRONIC COPIES SHALL BE SUBMITTED TOGETHER IN A SEPARATE BINDER
WITH THE APPROPRIATE VOLUME NO. AND ‘ORIGINAL’ OR ‘COPY’ INDICATED ON THE
DISK LABEL. IN ADDITION, ALL ELECTRONIC SUBMISSIONS SHALL BE IN
ACCORDANCE WITH PROVISION L.14 ELECTRONIC DATA SUBMISSION.

2) Include a cover letter with the proposal as part of Volume IV (Business), attaching the
completed certifications and acknowledgements specified in Section K of the solicitation. The
cover letter must be signed by an official authorized to contractually bind your company. As part
of that letter, please provide the following information:

() The names, telephone numbers, and email addresses of persons to be contacted

for clarification or questions.

(i) A statement that the proposal is firm for a period of not fewer than 180 days.

(i) A statement of acceptance of the anticipated contract provisions and proposed

schedule, or specific exceptions taken to any of the terms and conditions.

(iv) A Standard Form 33 with Blocks 12-18 completed and signed by an official

authorized to contractually bind the Offeror. Include written acknowledgement of

any solicitation amendments.

(v) A completed Clause B.1 “Estimated Cost and Fixed Fee”, (page B-1) with the

proposed amounts inserted in the appropriate spaces.

(3) Address and forward the proposal package to:

NASA Glenn Research Center
Attn: Eunice Adams-Sipp
21000 Brookpark Rd., M/S 60-1
Cleveland, OH 44135

(4) The pages of each proposal volume shall be numbered and identified with the Offeror’s
name, RFP number, and date. Subsequent revisions shall be similarly identified to show
revision number and date. Each volume shall contain a detailed table of contents to delineate
the sections and subsections within that volume. The table of contents must list figures and
tables separately. Where necessary, a cross-reference sheet to other volumes shall be
included. Tab indexing shall be used to identify sections. Each volume shall contain a glossary
of all abbreviations and acronyms used, with an explanation for each. Glossaries do not count
against the page limitations for their respective volumes.

(5) Proposals shall be submitted in a format that addresses all the evaluation factors, in order,
listed in Section M. Information pertinent to the factors shall be included in their proposal
volumes. (The Government does not recommend the use of “see paragraph X” or similar
verbiage as a suitable answer to any given section.)

(6) BINDING AND LABELING: Staples shall not be used for binding. A cover sheet should be
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bound in each book, clearly marked as to volume number, title, copy number, RFP number, and
the Offeror's name. Be sure to apply all appropriate markings including those prescribed in
Provision L.1 of this solicitation.

(7) Worksheet Naming: All document names in the proposal shall be in the following format:
Company name (or company acronym), hyphen, template (or document) name. Documents
submitted for any subcontractors shall adhere to the same format but the company name shall
be that of the subcontractor.

(End of provision)

L.13 ELECTRONIC DATA SUBMISSION

Offerors and their major subcontractors are required to submit their proposals in two (2) formats,
one (1) in a conventional hard copy bound format and one (1) in a standardized 700 MB
Compact Disk (CD) format. In the event of a discrepancy between the electronic format and the
hard copy, the hard copy will be considered the intended text. The disk submission must be
compatible with the software and hardware specifications described below and must be labeled
externally with the RFP number, Company Name, Date Prepared, and annotated “Source
Selection Information — See FAR 3.104”.

The Government intends to use PC compatible computers to aid in the evaluation of price
proposals. The Government will use Microsoft Office Word 2007 and Microsoft Office Excel
2007 in its evaluation. For pictures, the Government prefers encapsulated Postscript (.eps) or
embedded (copying and pasting any format of graphic into a document) MS Word 7.0 pictures.
The following formats for pictures, drawings, figures, etc., are also acceptable: .cgm, .dxf, or
.bmp.

(End of provision)

L.14 PREPARATION OF VOLUME | — TECHNICAL CAPABILITY

Offerors shall clearly state how they will meet or exceed the requirements as they pertain to the
Statement of Work (SOW), Sample Tasks and other contractual requirements. Offerors shall
provide a matrix identifying where such requirements are addressed in this volume. Information
shall be precise, factual, detailed and complete. Offerors should not assume that the evaluation
team is aware of company abilities, capabilities, plans, facilities, organization, or any other
pertinent fact that is important to accomplishment of work. The evaluation will be based on the
information presented (or referenced) in the written proposal. The description of the approach
should be relevant to the mission of the contract; be complete, accurate, detailed, and include
supporting reasoning or justification; and describe how proposed management practices will
enable the proposed approach.

The proposal shall specifically address each listed evaluation subfactor. Offerors shall identify

and discuss risk factors and issues throughout the proposal where they are relevant, and
describe their approach to managing these risks. Subfactors are set forth in the index below.
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INDEX OF TECHNICAL CAPABILITY SUBFACTORS
SUBFACTOR A: OVERALL UNDERSTANDING OF THE REQUIREMENT
UR1 — UNDERSTANDING THE REQUIREMENTS

The Offeror shall provide a narrative response that demonstrates its understanding of the
overall requirements expressed in Sections A — J of the RFP. In addition, the Offeror shall
provide a narrative response which demonstrates its overall understanding of the needs and
objectives of the Section C — Statement of Work and Sample Tasks.

The Offeror shall describe any new or innovative methods, techniques or technologies to be
used in the performance of the contract. The Offeror shall fully describe each method,
technique or technology in such a manner that fully explains its approach and impact on the
execution of the contract.

The Offeror shall explain the approach for identifying the optimum skill mix based upon the
requirements of the SOW and the approach for matching skill mix to services and functions.

UR2 — RISK MANAGEMENT PLAN

The Offeror shall provide a risk management plan including a detailed description of the
Offeror’s proposed risk management techniques to manage programmatic risks (e.g., technical,
cost and schedule) throughout the performance of the contract.

UR3 — ORGANIZATIONAL CONFLICTS OF INTEREST

The Offeror shall discuss their plan for anticipating, identifying, and avoiding or mitigating
Organizational Conflicts of Interest.

SUBFACTOR B: MANAGEMENT PLAN
MP1 — MANAGEMENT PLAN

The Offeror shall provide a management plan which describes the organizational structure,
policies, procedures, techniques, and modifications or enhancements for efficiently managing
the proposed work. The Offeror shall describe the roles, responsibilities, and the authority of
each management position, access to corporate management, management of the contract task
orders, and location of management personnel. The Offeror shall delineate the proposed
management interaction with NASA personnel (see Appendix B to Section C of the RFP) as well
as with NASA/Government personnel who are in-plant at supplier and sub-tier supplier facilities.

The Offeror shall discuss the interrelationships of technical management, business
management, and subcontract management. The Offeror shall include such elements as the
span of control, degree of autonomy, and lines of communication. The Offeror shall discuss the
processes for resolving priority conflicts for resources and functions within the organization.
The Offeror shall include an organizational chart which identifies where the program fits in the
corporate structure and identify all managerial positions for this program by title.

When the Offeror proposes the use of subcontractors, teaming arrangements, or other
associated contractual arrangements, the Offeror shall discuss the functions of these
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arrangements in meeting the requirements of the SOW, the benefits of these arrangements to
the Government, and the potential percentage of work to be performed between the Offeror and
subcontractor/teaming subcontractor. When teaming subcontractors are proposed, the Offeror
shall identify the interfaces to the Offeror’s organizational structure and provide: 1) a separate
organization chart for each teaming subcontractor, and 2) the basis for selection of the teaming
subcontractor.

The Offeror shall address its ability to effectively provide management support in order to
manage all work, staff requirements, fluctuations in workload, provide adequate reporting and
tracking, and maintain appropriate infrastructure support such as personnel, facilities, and
equipment (i.e., laptops, cell phones, wireless cards, etc.) as work requirements increase or
decrease as a result of new task orders issued.

MP2 — KEY PERSONNEL AND STAFFING

The Offeror shall describe its key personnel and critical personnel that demonstrate the ability to
meet the requirements of the SOW as stated. Key Personnel is defined as the group of
individuals responsible for the management of the contract and includes the Contractor
management representative at least one level above the Contractor’s Project Manager as well
as the Contractor executive at the vice-presidential level, or higher, referred to in Clause G.8
“SEMI-ANNUAL PERFORMANCE REVIEW”. Critical Personnel is defined as the technical
individuals required for the successful execution of the task.

The Offeror shall describe its staffing plan including the staffing plan for any subcontractors
used and the coordination of management and responsibilities between the Offeror and its
subcontractors. The description shall include the staffing size and skill mix. The Offeror shall
indicate the source of staffing by skill category, differentiating between in-house and new hires
for the baseline requirement. The Offeror shall identify all critical skills, or unique skills, or
categories requiring licenses for employees. The Offeror shall describe its plan for providing
administrative support to the contracted effort.

The Offeror shall describe an overall plan for maintaining and augmenting staff after assumption
of full contract responsibility to meet contract requirements.

The Offeror shall provide names, titles and resumes of key personnel who will be employed on
the contract.

The Offeror shall describe its plan for securing appropriate facilities for off-site key and critical
personnel during performance of the resultant contract.

MP3 — TOTAL COMPENSATION PLAN
The Offeror shall submit a total compensation plan for all proposed labor categories.

As part of the total compensation plan, the Offeror shall classify all labor categories proposed as
“‘exempt” or non-exempt” positions. Briefly define the terms “exempt” and non-exempt” as used
by the Offeror’s organization and correlate said definitions with that provided for in the Code of
Federal Regulations. The Offeror shall identify the categories of personnel that are in a bona
fide executive, administrative or professional capacity as defined by FAR 22.1102 and 29 CFR
541.
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The Offeror shall provide the fringe benefits for each category of such personnel. The Offeror
shall provide current and, if different, proposed summary policies relative to all employee
benefits, including:

*Vacations *Severance pay *Holidays

*Sick leave *Recruitment policy *Overtime and “shift work” premiums
*Qther leave *Relocation policy *Per diem, subsistence and travel
*Incentive Plans *Bonus plans *Location allowance

*Family leave *Health insurance *Retirement benefit including

*Life Insurance vesting & carryover

The Offeror’s plan shall also include a discussion of the consistency of the plan among the
categories of labor being proposed. The Offeror shall highlight the differences in the benefits
offered to professional employees and non-professional employees.

The Offeror shall provide an itemization of the benefits that require employee contributions and
the amount of that contribution as a percentage of the total cost of the benefit. The Offeror shall
provide supporting data, such as recognized national, regional, and local compensation surveys
and studies of professional, public, and private organizations used in establishing the total
professional compensation structure, demonstrating that the proposed compensation is
reasonable.

MP4 — PHASE-IN PLAN

The Offeror shall provide a detailed Phase-In Plan that addresses, at a minimum, the Offeror’s
approach to ensure continuity and a smooth transition with the incumbent contractor during the
30 Day Phase-In period.

During the Phase-In the selected Offeror shall be available for training in the NSC Technical
Services Contract Management System (CMS) in order to respond to Task Order Requests. At
that time an overview of the NSC Technical Services CMS will be provided with training on the
specifics that the selected Offeror will need in order to respond to the Task Order Requests with
Technical Approach and Cost Estimates with labor/hourly estimates.

The Phase-In plan shall clearly demonstrate an ability to assume full contract responsibility on
June 15, 2011 (anticipated). The proposed management of the phase-in team, schedule,
staffing plan, orientation and training of personnel in addition to receiving clearances shall be
defined. All contractor personnel requiring access to NASA IT systems shall have a PIV
Credential (Permanent Badge) [SEE CLAUSE H.6]. The Offeror shall identify any dependency
upon the incumbent contractor during Phase-In and specify the extent of involvement of NASA
personnel during this period. Due to the consolidation of existing contracts, some task orders
for the NSC Technical Services Contract may begin after June 15, 2010.

SUBFACTOR C: TECHNICAL APPROACH TO SAMPLE TASKS
ST1 - SAMPLE TASKS

THE OFFEROR IS NOT TO PERFORM ANY OF THE WORK OR PRODUCE ANY
DELIVERABLES FOR THE SAMPLE TASKS IN RESPONSE TO THE RFP.
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The Offeror shall describe its plan for staffing and implementing each of the six (7) Sample
Tasks contained below. The Offeror’s response to each Sample Task must be specific,
detailed, and complete enough to demonstrate the Offeror’s understanding of the technical
objectives and problems in meeting the task order requirements. In addition, the offeror must
respond to each Sample Task separately and not comprehensively providing the following
information:

Include a description that addresses the following at a minimum:

1. The technical approach with the period of performance (unless specified in the Sample
Task), including methods and tools, proposed for each part of the Sample Task;

2. Staffing plan consistent with the technical approach and schedule, and proposed labor
categories including the source of staffing for the Sample Task by skill category, differentiating
between in-house, subcontractors, and other hires;

3. The schedule for completing the effort, including key milestones and the flow of activities from
start to completion;

4. Other resources, such as facilities and equipment, necessary to successfully accomplish the
Sample Task;

5. Identification of potential technical and/or managerial challenges and critical issues, including
risk identification and mitigation;

6. Lines of communication for the Sample Task among the Offeror’s staff and project staff;

7. Cost of performance for the Sample Task (i.e. labor categories, labor hours, overhead, direct
materials, travel, G&A, etc.);

8. ldentify and describe work products and deliverables for the Sample Task.

Any assumptions made in preparing a response to the Sample Task or issues with said task
must be clearly stated.

Task 1: Safety & Mission Assurance (SMA) Technical Excellence Program (STEP) Course
Development

There is currently a need for an 8-hour course to serve NASA’s Quality Engineering discipline in
the area of Procurement Quality. As the primary learning tool for both NASA civil servant and
contractor Quality personnel, it must include detailed instruction that addresses the following
primary learning objectives: procurement quality principles including risk-based acquisition
management, purchase order review, pre- and post award surveys, statements of work
development, flow-down requirements, data deliverables, government mandatory inspection
points and key characteristics in procurements.

Provide a discussion of how you would accomplish the following activities for this course:

A. Background research into available training materials and instructors

B. Determination of Make/Buy decision including factors evaluated

C. Subject Matter Expert (SME) support availability within your proposed team to provide

this development/procurement (if not currently available, explain how the SME would be

approached to support this activity)

Methodology to be used to develop/procure this course

Anticipated hours required to develop/procure this course

Planned delivery methodology with respective rationale for selection between instructor-

led, blended and online (web-based) learning

G. Instructors available to provide course training once developed/procured and related
experience

nmo
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H. Anticipated hours & financial resources required for course development/procurement
I. Expected course maintenance requirements/resources for the next 5 years at NASA

Task 2: Safety & Mission Assurance (SMA) Technical Excellence Program (STEP) Discipline
Management

There is currently a need for discipline management in the Reliability Discipline of the NASA
STEP. As the primary learning tool for both NASA civil servant and contractor Reliability
personnel, the curriculum provides all essential training and learning activities that must take
place throughout the career of a NASA Reliability professional.

Provide a discussion of how you would accomplish the following activities for this discipline:

A. Completion of the development/procurement of curriculum-required training courses as
listed in the Reliability Course of Study within the NASA STEP Handbook, including an
estimation of financial and time resources required for completion

B. Development and maintenance of a working group of reliability professionals across
NASA and the NASA contractor work force. This working group could provide subject
matter experts for course development/procurement as well as day-to-day support of
reliability-based activities across NASA.

C. Interactions with related NASA organizations such as Program Offices, the NASA Safety
& Engineering Center, NASA Safety Training Center and the Academy of
Program/Project & Engineering Leadership (APPEL).

D. Methodologies for bringing leading-edge industry Reliability ideas (new or advanced
analyses/techniques) into the NASA Reliability community. Include 2 examples.

Task 3: Information Dissemination and Outreach

There is currently a need for the development of an information dissemination and outreach
campaign to promote Fire Safety Agency-wide. We would like to deploy this campaign within
the next 3 months.

Provide a discussion of how you would accomplish the following activities for this campaign:

A. Background research.

B. Subject Matter Expert (SME) support availability within your proposed team to provide
this development/procurement (if not currently available, explain how the SME would be
approached to support this activity).

C. Methodology to be used to develop/procure the campaign and products.

D. ldentify and describe the products recommended to support this campaign and the
purpose they serve.

E. Planned dissemination strategy.

F. Anticipated hours & financial resources required for campaign development and
implementation.

Task 4: System Failure Case Study Development Support

There is currently a need for the development of a System Failure Case Study summarizing the
events of the U.S. Air Hudson River Landing to promote the current Monthly Safety Message.
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Support planning, development, and delivery of an OSMA Monthly Safety Message that
shall include research, draft, and review support for the generation and dissemination of
a complex System Failure Case Study (SFCS) write-up and presentation.

Follow established guidelines and processes for System Failure Case Study (SFCS)
development including, NASA Work Instructions, NASA Methodology for System Failure
Case Studies, Peer Review Checklist for NASA Safety Center Studies, and a NASA and
contractor peer review process.

Ensure proper Subject Matter Expert (SME) availability within your Team to provide
accurate technical information and review of the subject information prior to publication.
Support the process of archiving and maintaining past Monthly Safety Messages within
the NSCKN / NSC Website.

Support development of a monthly System Failure Case Study Safety Message
Package.

Develop a HTML template for displaying a System Failure Case Study online.

Task 5: Knowledge Management (KM) Capability and Support

There is a need to provide Knowledge Management capabilities for the NASA Safety Center.
This capability provides a central repository of safety information for the entire Agency. Provide
a discussion of how you would accomplish the task with this effort:

A.
B.
C.

Planning, development, and support of a KM capability.

Identify and utilize industry best practices for KM.

Processes and methodologies used in the deployment and support of KM, including
knowledge capture, current and relevant content, and ideas for delivery and presentation
of this information.

Approach to ensure the proper handing and separation of public and sensitive
information.

Collaboration and information sharing with strategic partners. Interaction with NASA and
Contractor Organizations.

Experience and proven methods for successful sustainment of KM.

. Process for managing the project from planning through implementation.

Detailed approach for Workshops and training to enable successful Communities of
Practice (CoP).

Describe plans for evaluating, updating, and deployment of new technology; include
decommissioning plans for the shutdown and removal of existing systems and modules.
Mechanisms for communications to all and specific audiences.

Task 6: Safety and Mission Assurance (SMA) Mishap Investigation Support Office (MISO)
Presentation of Data Trending and/or Analysis

There is a need for periodic (monthly, quarterly or on-demand) presentation packages to be
produced, which reflect trending for various safety-statistics compiled by NASA and/or their
contractor. These packages are presented to the highest level of the Agency, including the
NASA Administrator and the Aerospace Safety Advisory Panel (ASAP).

Provide a discussion of how you would accomplish the following activities for these packages:

A.
B.

Background information regarding the nature of the request.
Determination of relevant databases from which information can be retrieved.
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C. Interaction with NASA Organizations, Programs and personnel for approval of the
package
D. Methodology to be used to determine final format of presentation package.

Task 7: Data Analysis

The NSC has received data from a field Center that includes close calls, mishaps, information
from audits, and other safety information. NSC management would like this data to be analyzed
and the results presented in a meaningful way relative to safety. How could this information be
consolidated and the results of the analysis presented? What analysis methodologies would
you use? What presentation would be appropriate to (1) the safety director at the Center, (2)
the Center director, and (3) the NASA administrator? What resources would be required? How
much time would it take? What would the cost be?

(End of Provision)
L.15 - PREPARATION OF VOLUME Il - COST/PRICE PROPOSAL
1. Introduction

The intention of this solicitation is to obtain the work described herein by means of a IDIQ Cost
Plus Fixed Fee (CPFF) contract.

a. The Government will pay actual costs incurred as specified in the contract. The
contemplated resultant contract shall be written in a manner that is consistent with the Offeror’s
normal, disclosed, and/or approved estimating and accounting practices.

b. Prospective subcontractors shall submit proprietary cost data in a sealed envelope
through the Prime Offeror. The Prime Offeror is responsible for submitting a comprehensive
proposal including all required subcontractor proposals.

C. Offerors and major subcontractors are required to submit one hard copy and one
electronic copy of the cost proposal directly to the Government audit office identified in the cover
page of the cost proposal concurrent with submittal of the proposal to NASA.

d. The Government assumes that adequate price competition may exist, thereby negating
the need for submission of certified cost and pricing data with this proposal submission. (See
FAR 15.403-1). Itis anticipated that the amount and types of data required at this time will be
adequate to determine price reasonableness.

e. Only minimal information other than cost or pricing data necessary to establish a price
shall be requested at this time (See FAR 15.403-3 and 52.215-20). Additional cost information
will not be requested unless proposed prices appear unreasonable or unrealistically low given
the Offeror’s proposed approach and there are concerns that the contractor may default; and/or
if only one proposal is received in response to the solicitation (See FAR 15.403-1). Offerors will
be advised if additional data is needed (See FAR 15.403-3).

f. The cost proposal will encompass all costs associated with the requirements of the

contemplated contract and will comply with applicable FAR, NFS, and governing statutory
requirements.
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g. Because equitable and appropriate cost allocation is required for Government contracts,
it is expected that Offerors and their subcontractors will estimate and price their proposals using
approved estimating, pricing and accounting systems, in accordance with their Disclosure
Statement (if applicable). An important prerequisite for the award of the contract is the Offeror’s
accounting system being capable of identifying and segregating costs. While these proposals
are not required to be cost certifiable, they are to be in sufficient detail to allow direct and
indirect rate verification and audit of selected costs by their cognizant Defense Contract Audit
Agency offices.

h. Comprehensive audits of the Offeror and any of the subcontractor’s proposals may
occur should there be adequate reasons for undertaking the effort to ensure a fair and
reasonable price to the Government. The decision to perform comprehensive audits will be
made on a case-by-case basis upon receipt of the proposals.

i. For cost proposal instruction purposes only, “subcontractors” shall include the definition of
an Offeror’s interdivisional and/or intercompany effort and are they are considered to be a
“subcontractor” related effort. Major subcontractors are defined as those subcontractors having
a total contract value equal to or greater than $500,000.00 ($0.5M) (at any tier) for the inclusive
effort per individual task. Minor subcontractors are defined as those subcontractors having a
total contract value less than $0.5M and greater than $100,000.00 for the inclusive effort per
individual task.

j- A “detailed cost proposal” is considered all Excel Pricing Model (EPM) Workbooks and
respective Templates (reference Table L-3)

k. Should there be discrepancies between an Offeror’s electronic and hardcopy version of
their cost proposal data, the hard copy version takes precedence over all electronic versions of
the proposal. Further, should there be discrepancies between the Offeror’s Pricing Model
(OPM) and the Offeror's Excel Pricing Model (EPM) data, the EPM takes precedence. Any
discrepancies between the OPM and EPM shall be clearly explained in Part 1, Section 2 of the
Cost Volume.

I.  Electronic copies of the EPM, OPM and BOEs proposals shall be prepared and submitted
in Microsoft Office® 2007 or compatible older editions of Microsoft Office® applications (Word,
Excel, Access and Power Point), and Microsoft Project® 2007. Adobe Acrobat® software and
files in PDF format are not acceptable. All electronic files must be searchable and will not
contain scanned documents.

m. For evaluation purposes all sample tasks provided for in Section L Subfactor C: Technical
Approach To Sample Tasks shall have a cost (price) estimate for technical evaluation only.
Sample tasks shall not be evaluated for cost or price; they are for technical evaluation only.
Sample tasks listed in Table L-1 shall have a cost estimate and shall be submitted for technical
evaluation purposes only.

Sample Tasks to be Priced for Evaluation Purposes
Task 1:
Task 2:
Task 3:
Task 4:
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Task 5:
Task 6:
Task 7:
Table L -1

n. For evaluation purposes a Projected Work Load shall be used to evaluate the proposed
contract price for cost realism.

2. General Instructions

a. For pricing purposes only, the Offeror shall use the start date of July 1, 2011 for the
pricing of all sample tasks and the proposed contract price.

b. The Offeror and major subcontractor's CAOT EPM template is to be delivered with the
Past Performance Volume (it will not count against any page limitation of that volume).

C. In addition to the Offeror, any major subcontract having a potential estimated total value
in excess of $500,000.00 per individual sample task, Cost Volumes containing BOEs shall be
provided for that subcontract following the subsequently specified format.

d. The Cost volume for the Offeror and major subcontractors shall consist of five separate
parts, with each part consisting of various sections. Each part and section shall be clearly
tabbed and labeled. Table L-2 outlines the structure of the five parts and their respective
sections.

Cost Volume — Part 1: General Cost Information

Section 1 — Cover Page and Table of Contents

Section 2 — Reserved

Section 3 — Other Than Certified Cost and Pricing Supporting Data
Section 4 — Financial Accounting Standards (FAS) 13 Analysis
Section 5 — Copies of Subcontractor Analysis

Section 6 — Systems Reviews and Status Information

Section 7 — Profit Determination

Cost Volume — Part 2: Excel Pricing Model (EPM)

Section 8 — Workbooks

Task 1

Task 2

Task 3

Task 4

Task 5

Task 6

Task 7

: CAOT

Cost Volume — Part 3: Offeror Pricing Model (Separate Binder)
Section 9 — Offeror Pricing Model

Cost Volume — Part 4: Contractor Basis of Estimate (Separate Binder)
Section 10 — Contractor Basis of Estimate (BOE)

Cost Volume — Part 5: Proposed Contract Price (Separate Binder)
Section 11 — Proposed Contract Price

PNOUAWNE
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1. Proposed Contract Price
Table L-2

e. The cost volume shall include a table of contents for ready reference to key parts, figures,
and illustrations. For convenience, the cost volume may be divided into separate binders,
provided they are properly identified as such, e.g., “Volume I, Part I”, and must adhere to all
other proposal format and page limitations instructions given herein. Cost Volume, Part 3, Part
4 and Part 5 shall be in separate binders for ease of use during proposal evaluation. For Part 2,
each of the workbooks shall be clearly tabbed.

f. All dollar amounts provided shall be rounded to the nearest dollar. All labor rates shall be
rounded to the nearest penny, $xx.xx. All rates (indirect percentages) shall be to the second
decimal place, xx.xx%.

g. A Work Year Equivalent (WYE) is defined as follows: the proposed productive hours
needed to comprise one average full time employee. A WYE may be comprised of one
employee or several part time employees. Productive labor hours are defined as follows: the
total available hours for productive work in a year, excluding overtime and paid time off
(vacation, holiday, etc.).

Example — WYE Annual

Productive
Hours
Work Year Hours 2,080
Vacation (120)
Sick Leave / Jury Duty (16)
Holidays (80)

WYE Annual Productive Hours 1,864

h. Offerors are to propose all costs on a contract year basis. Calendar and Government
fiscal year cost break-downs are not required and shall not be submitted with the Cost
proposals.

i. The Offeror shall propose costs in real year (the year) dollars.

3. Specific Instructions

Cost Volume, Part 1 — General Cost Instructions

Section 1, Cover Page — The Offeror and major subcontractors; in addition to a Table of
Contents, shall provide the following information on the cover page of the cost proposal:

a. Solicitation number

b. Name, address, and telephone number of Offeror

C. Name, title and telephone number of Offeror’s point of contact
d. Type of contract, place(s) and period(s) of performance
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e. The total proposed cost, fee and total amount per individual sample task.

f. Name, address, telephone and fax number of the Government cognizant contract audit
office (DCAA)

g. Name, address, telephone and fax number of the Government cognizant contract
administration office (DCMA)

h. Name and title of authorized representative of the company, and date of submission.
Section 2, RESERVED.

Section 3, Other Than Certified Cost and Pricing Supporting Data — The Offeror and all Major
Subcontractors for each representative Task shall provide a pricing narrative Other Than
Certified Cost and Pricing Supporting Data for all proposed cost elements that explains in detail
all pricing and estimating techniques, discloses the basis of all projections including a detailed
explanation of learning curve application, rates, ratios, percentages, and cost estimating
relationship factors, and explains all judgmental elements of cost projections. As a minimum,
this includes the following:

a. The Offerors are required to propose realistic direct labor and labor escalation rates.
Offerors shall provide adequate documentation in support of all proposed direct labor rates.
Wage/salary increases shall be in compliance with any applicable union agreements, collective
bargaining agreement, wage determination, etc. Include the rationale and methodology used
for the annual escalation rate development — including escalation assumptions, sources of
projections, how these rates are reflective of your prior company experience, and how they
relate to your total compensation package.

b. Offerors are required to propose realistic WYE staffing. Offerors shall provide adequate
documentation in support of all proposed direct labor WYE, productive labor hours and learning
curve application for recurring labor.

C. If Offerors propose the use of uncompensated overtime, identify hours of
uncompensated overtime proposed by the Offeror’s labor category, provide a written summary
of the total hours of uncompensated overtime by labor category discussed above, and provide
adequate narrative supporting BOE.

d. Offerors shall utilize any established Forward Pricing Rate Agreement (FPRA) or
Forward Pricing Rate Proposal (FPRP) in development of this cost proposal. For all FPRA and
FPRP utilized in an Offeror’s cost proposal, the Offeror is to provide a statement identifying the
agreement by report number, date issued, and the issuing agency’s office and phone number.
A copy (PDF files are acceptable) of the FPRA and/or FPRP are to be included. Should an
Offeror deviate from the published FPRA or FPRP, a written explanation and justification shall
be included in the supporting information, stating the rationale and methodology used for the
varying rate development and indicating a clear description of the projected rate.

e. Offerors that do not have established FPRA/FPRP are required to provide a narrative
rationale explaining all proposed indirect rates, any assumptions, and basis of applications, as
part of this section. Additionally, Offerors shall complete and submit an “Overhead Template
(OHT)” for each proposed indirect rate, and a “General and Administrative Template (GAT)” for
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all of their G&A rate(s). The OHT and GAT templates can found in the EPM, and shall be
submitted with the EPM.

f. The Offeror is required to propose realistic material and other direct costs. The Offeror
shall provide adequate documentation in support of all proposed direct non labor costs items.

g. The Offeror shall provide a description of proposed fee structure for each individual
Task(s). If a fee sharing pool arrangement is proposed, include a discussion of the
arrangement and the distribution of fee earned. All Offerors and Subcontractors fees shall be
proposed at the maximum potential fee amount.

h. The Offeror shall provide a description of proposed fee structure for each individual
Task(s). If a fee sharing pool arrangement is proposed, include a discussion of the
arrangement and the distribution of fee earned.

Section 4, Financial Accounting Standard (FAS) 13 Analysis — Prime Offerors and all Major
Subcontractors shall perform and submit a FAS 13 analysis, as required by FAR 31.205-11 and
FAR 31.205-36, in determining the classification of a lease as operating or capital. This applies
only to facilities and capital equipment proposed to be utilized during the performance of a
sample Task.

Section 5, Copies of Subcontractor Analysis — The Offeror and all Major Subcontractors shall
perform and submit a copy of a cost and / or price analysis of their subcontractors as required
by FAR 15.404-3(b). The analysis shall provide details and a discussion on all adjustments
made to the subcontractor’s cost proposal, including any adjustments based on technical
findings, rate adjustments, and fee adjustments. The analysis shall provide a discussion on the
use, or non-use of any adjustments based on Offeror history with the Subcontractor.

Section 6, Systems Reviews and Status Information
a. The Offeror and all Major Subcontractors shall provide information related to their:
i. Cost Accounting Standards (CAS) Disclosure Statement,

ii. Contractor’s Estimating System Review (CESR),
iil. Contractor’s Procurement System Review (CPSR),

iv. Contractor's Employee Compensation System Review (CECSR),
V. Contractor’s Accounting Systems.
b. The Offeror shall identify the type of review, including the results of the review, the

cognizant Government agency performing the review, audit report number, date of the review,
agency phone number, systems approvals status, and the last date of a systems approval.

Section 7, This effort is utilizing a Cost Plus Fixed Fee (CPFF) structure. The goal of the CPFF
structure is to assure sufficient fee is available to operate as an effective incentive to ensure
excellent performance at a reasonable cost. Offerors are to select and use a maximum fee of
not less or more than within the range of 8.00% to 10.00%. This fee range has been selected for
use in the evaluation of the sample tasks only. Upon contract award all tasks will have a fee
percentage determined in accordance with the complexity of the awarded Task effort. This fee
percentage range for the sample tasks has been selected to ensure there is sufficient fee
dollars to incentivize excellent performance. Sample task proposals having a fee percentage
outside of this range must include a detailed justification for the variation. Offerors shall include
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in their cost proposal the maximum fee dollar amount proposed. Offerors shall discuss and
justify their major subcontractor’s fee/profit amounts in the cost volume part 2. All subcontractor
fees or profit must be proposed at the maximum potential amount. Offerors are encouraged to
but are not required to use the NASA Structured Approach for determining the proposed fee
(NASA Form 634 and accompanying guidelines) providing the document in their cost volume
Part 2.

Cost Volume, Part 2 — Excel Pricing Model (EPM) (RESERVED)

Cost Volume, Part 3 — Offeror’s Pricing Model (OPM) (RESERVED)

Cost Volume, Part 4 — Contractor Basis of Estimate (BOE) (RESERVED)

Cost Volume, Part 5 — Proposed Contract Price (separate binder) (RESERVED)

The Offeror and proposed major subcontractors shall submit a Proposed Contract Price part in
a separate cost volume binder. The purpose of this part is to give the Government insight as to
the cost of doing business with an offeror though out the life of the contract effort based on a
projected work load. The projected work load is provided for estimating purposes only and shall
be evaluated for cost realism.

Offerors shall cost their contract effort based on the following projected work load utilizing
Standard Labor Categories (SLC) and WYE levels identified below:

Projected Work Load:

Yearly work efforts for each SOW area are anticipated to be in the following ranges (listed
below):

2.1 Training Course Development & Support - $0.5M - $2.5M

2.2 Information Dissemination & Outreach - $0.5M - $2.5M

2.3 Operational Support of NSC Systems - $0.5M - $2.5M

2.4 Knowledge Management - $0.5M - $2.5M

2.5 MISO Safety Engineering Services Support - $0.1M - $0.5M

2.6 Data Analysis & Trending - $0.1M - $0.5M

2.7 Project management/Project Support - $0.1M - $0.5M

Standard Labor Category (SLC) WYE WYE WYE WYE WYE
1 Program Manager 1 1 1 1 1
2 Engineer/Subject Matter Expert 6 6 6 6 6
3 Application/Course Developer 3 3 3 3 3
4 Videographer 2 2 2 2 2
5 Clerical/Admin Support 2 2 2 2 2
6 Project/Data Coordinator 3 3 3 3 3
7 Technical/IT Support 2 2 2 2 2
8 Graphic Designer 2 2 2 2 2
9 Technical Writer 2 2 2 2 2
10 System Administrator 2 2 2 2 2
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11 Data Analyst 1 1 1 1 1

12 Business/Contract Support 1 1 1 1 1

13 Graphic Artist 3 3 3 3 3

14 Instructional Developer 3 3 3 3 3
Total Yearly WYEs 33 33 33 33 33

CY = Contract Year

Standard Labor Categories (SLC): The staffing matrix template is comprised of Standard Labor
Categories (SLC). The purpose for using SLCs for projected business model is to have a
standardized method for evaluating multiple proposals. This allows the Government to perform
a consistent and fair evaluation of all Offerors. The table below describes the Government
SLCs that will be utilized in this RFP.

SLC

Minimum
Education

Job Description and Map

Program Manager

BA/BS

Serves as the Contractor’s primary contract manager and
shall be the contractor’s authorized interface with the
Government Contracting Officer (CO), the Contracting
Officer’s Technical Representative (COTR), Government
management personnel and customer agency
representatives. Responsible for formulating and enforcing
work standards, assigning contractor schedules, reviewing
work discrepancies, supervising contractor personnel and
communicating policies, purposes and goals of the
organization to subordinates. Responsible for overall
contract performance.

Application/Instructional/
Developer

BA/BS

Develop, create, and modify general computer applications
software or specialized utility programs. Analyze user
needs and develop software solutions. Design software or
customize software for client use with the aim of optimizing
operational efficiency.

Business

BA/BS

Responsibilities include performing analytical business
functions such as financial and business analysis and
management. Categories that map into this SLC include
budget analysts, accountants, and procurement specialist.

Clerical

High school
or equiva-
lent

Responsibilities include performing clerical and secretarial
functions such as researching and managing contractor’s
information databases, typing, filing, document preparation,
accounting, supply, etc. Categories that map into this SLC
include technical librarian, general clerk, secretary,
receptionist, word processor, accounting clerk, supply and
order clerks.

Data Analyst

BS

This position is considered a journeyman level analyst
position. Responsibilities include designing and developing
plans, processes, procedures and tools. Requires a
bachelor's degree in engineering in the field or in a related
area. Engineering disciplines that may map into this SLC
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include mechanical, electrical, aerospace, propulsion,
environmental, structures, thermal, safety, software,
systems and quality. Experience level: 4-10 years.

Engineer 1

BS

This position is considered a junior level engineering
position. Responsibilities include assisting in the designing
and developing of plans, processes, procedures and tools.
Requires a bachelor's degree in engineering in the field or in
a related area. Engineering disciplines that may map into
this SLC include mechanical, electrical, aerospace,
propulsion, environmental, structures, thermal, safety,
software, systems and quality. Experience level: 0-4years.

Engineer 2

BS

This position is considered a journeyman level engineering
position. Responsibilities include designing and developing
plans, processes, procedures and tools. Required to
supervise less experience engineers. Requires a bachelor's
degree in engineering in the field or in a related area.
Engineering disciplines that may map into this SLC include
mechanical, electrical, aerospace, propulsion,
environmental, structures, thermal, safety, software,
systems and quality. Experience level: 4-10 years.

Engineer 4

MS

This position is considered a senior level engineering
position. Responsibilities include conceptual thinking,
designing and developing plans, processes, procedures and
tools. Required to supervise less experience engineers.
Requires a master’s degree in engineering in the field or in a
related area. Engineering disciplines that may map into this
SLC include mechanical, electrical, aerospace, propulsion,
environmental,structures, thermal, safety, software, systems
and quality. Experience level: >5 years.

Graphic Artist/Designer

BA/BS

Design or create graphics to meet specific commercial or
promotional needs, such as packaging, displays, or logos.
May use a variety of mediums to achieve artistic or
decorative effects.

Other Technical

BA/BS

Responsibilities include studying, investigating, and
conducting experiments and analysis on different aspects of
development and production. Must be able to apply a wide
range of concepts, practices, and procedures.

Information Technology

BA/BS

Responsibilities include designing, modifying, developing,
writing and implementing software programming
applications. Also supports and installs software
applications/operating systems. Participates in the testing
process through test review and analysis,test witnessing
and certification of software. Disciplines that may map into
this SLC include programmers, software engineers and
computer scientist. Do not include non-degreed IT folks in
this category.
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Information Technology

BS/MS/
MBA

At least a bachelor's degree. For more technically complex
jobs, people with graduate degrees are preferred. For jobs
in a technical or scientific environment, at least a bachelor's
degree in a technical field, such as computer science,
information science, applied mathematics, engineering, or
the physical sciences. For jobs in a business environment,
at least a bachelor's degree in a business-related field such
as management information systems (MIS). Also, individuals
who have a master's degree in business administration
(MBA) with a concentration in information systems.
Disciplines that may map into this SLC include Computer
network, systems, and database administrators, Computer
scientists, Computer software engineers and programmers,
Computer Systems analysts.

Instructional Developer

BS

Responsibilities include designing, modifying, developing,
writing and implementing training courses and related
materials. Also supports and assists with appropriate
learning management system applications & integration.
Participates in the testing process through course review
and analysis.

Project Coordinator

BA

Responsible for assisting program/project managers with
formulating and enforcing work standards, developing
contractor schedules, reviewing work discrepancies, and
providing assistance with communicating policies,
purposes and goals of the organization to program/project
personnel.

System Administrator

BA/BS

Install, configure, and support an organization's local area
network (LAN), wide area network (WAN), and Internet
systems or a segment of a network system. Monitor
network to ensure network availability to all system users
and may perform necessary maintenance to support
network availability.

Technical Writer

BA/BS

A bachelor’s degree, often preferring those with a major in
communications, journalism, or English. Require both
experience and either a degree or knowledge in a
specialized field—for example, engineering, medicine, or
one of the sciences; others have broader requirements,
such as a background in liberal arts. Knowledge of a second
language is helpful for some positions. Experience in Web
design and computer graphics also is helpful, because of
the growing use of online technical documentation.

(End of provision)

**POTENTIAL OFFERORS ARE HEREBY NOTIFIED THAT THE GOVERNMENT WILL
PROVIDE INSTRUCTIONS FOR SECTION 2 AND COST VOLUMES 2 - 5. PARTIAL
INSTRUCTIONS PROVIDED IN SECTION L.15, COST/PRICE PROPOSAL ARE FOR
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INFORMATIONAL PURPOSES ONLY ***

L.16— PREPARATION OF VOLUME IIl - RELEVANT EXPERIENCE AND PAST
PERFORMANCE

This provision applies to work performed over the past three (3) years.

A. The Offeror shall submit the information set forth, below, for the Prime Offeror and any Major
Subcontractor(s). A Major Subcontractor is defined as performing 20% or more of the total
contract effort in terms of direct technical hours.

The Offeror shall provide a list of all Government and/or commercial contracts, subcontracts, or
projects involving relevant work as described in the SOW. The Offeror shall identify the contract
number, the Government agency or company placing the contract, the type of contract, a brief
description of the work, and at least two persons knowledgeable of the work. The contacts must
include the Contracting Officer, or for commercial references a contracts professional, and a
technical professional. Include current addresses and telephone numbers for each contact
person.

For each cost-reimbursement contract discussed in subparagraph 1, above, list the amounts of
cost overruns or underruns, reasons for them, and percentage of fixed fee and/or award fee
received.

For any Task Order or Indefinite Delivery/Indefinite Quantity (IDIQ) contracts, list the average
number of active orders and the sizes of the orders in terms of the number of full-time personnel
working the order(s ).

When major subcontracts are proposed, identify any experience the Prime Offeror has in
managing major subcontracts.

Summarize relevant lessons learned from problems and successes in managing similar efforts.
Specifically describe how these experiences would apply to the SOW.

The Offeror shall summarize any experience it has had with any procedures, techniques or
approaches discussed in the Mission Suitability Volume of the proposal.

B. For the listed contracts or projects the Offeror considers most relevant to this procurement,
the Offeror is instructed to forward the Past Performance Client Questionnaire (Attachment 2 to
this Section L) to the contact persons provided in response to paragraph A, above, either the
COlcontracts professional or the COTR/technical professional as applicable. Those references
should be instructed to complete and forward the questionnaire directly to the Government no
later than February 7, 2011, (due date for proposals). The Offeror shall submit a minimum of
three (3) and a maximum of (5) questionnaires pertaining to their prime and or/subcontracts.
The Offeror is responsible for ensuring that the questionnaires are submitted on or before the
due date to Eunice J. Adams-Sipp, NASA Glenn Research Center, 21000 Brookpark Rd., M/S
60-1, Cleveland, OH 44135 — or- eunice.j.adams-sipp@nasa.gov .

(End of provision)
L.17 PREPARATION OF VOLUME IV — BUSINESS

In addition to the information listed in paragraph (2) of Provision L.13, above, the Offeror shall
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submit in this volume the following proposed plans:

Safety and Health Plan
Organizational Conflict of Interest Plan

If the any of these plans are also required to be submitted in the Mission Suitability Volume of
the proposal, the plan submitted in this volume shall be a duplicate.

(End of provision)
L.18 CONTRACT COST/SCHEDULE REPORTING INSTRUCTIONS

(a) The reporting categories to be used for the NASA Financial Management Reports, as
applicable, are found in the “Reports of Work” clause of this RFP. Should these categories
conflict with the Offeror’s accounting system, the Offeror shall recommend alternate, compatible
reporting categories. As a separate item of the proposal, the Offeror shall include the excess
direct or indirect cost that will be incurred to supply the financial data for a similar size project.
The actual reporting categories to be used shall be finalized during negotiations, if held, or
negotiated after award and approved by NASA.

(b) The Offeror shall propose a program schedule in sufficient detail for evaluation. The
schedule items (milestones, tasks, activities, events) shall correlate with the financial reporting
categories. This correlation need not be on a one-to-one basis (e.g., a single financial reporting
category may encompass one or more related schedule items). The negotiated schedular
reporting, if different from that in the “Reports of Work” clause, shall be incorporated into the
contract.

(End of provision)

L.19 PERFORMANCE PLAN

THE OFFEROR IS HEREBY NOTIFIED THAT THE GOVERNMENT CONTEMPLATES
PROVIDING A PERFORMANCE PLAN AT A LATER DATE.

(End of Provision)

[END OF SECTION]
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SECTION M - EVALUATION FACTORS FOR AWARD
M.1 SOURCE SELECTION AND EVALUATION FACTORS
(a) Source Selection

(1) This competitive negotiated acquisition will be conducted in accordance with Federal
Acquisition Regulation (FAR) 15.3, “Source Selection,” and NASA FAR Supplement (NFS)
1815.3, same subject. The Source Evaluation Board procedures at NFS 1815.370, “NASA
formal source selection,” will apply.

(2) The attention of offerors is particularly directed to NFS 1815.305, “Proposal evaluation,” and
NFS 1815.305-70, “Identification of unacceptable proposals.”

(3) Award will be made to the responsible offeror whose proposal meets the requirements of
the solicitation and provides the best value to the Government.

(b) Evaluation Factors. The evaluation factors and subfactors are:
1. Mission Suitability
A. Overall Understanding of the Requirements (UR)
B. Management Plan (MP)
C. Technical Approach to Sample Tasks (ST)

2. Cost/Price
3. Relevant Experience and Past Performance

These factors will be used to evaluate each proposal. A further description for each evaluation
factor is provided below.

TECHNICAL CAPABILITY EVALUATION FACTOR

The specification/statement of work included in this solicitation serves as the Government’s
baseline requirement. Each subfactors will be evaluated to determine the proposal’s technical
capability to meet or exceed the baseline requirement. Each of the subfactors will receive one
of the adjective ratings set forth below. The ratings for the subfactors will then be consolidated
into a single Technical Capability adjective rating.

ADJECTIVAL | DEFINITION
RATING
EXCELLENT A comprehensive and thorough proposal of exceptional
merit with one or more significant strengths. No
deficiency or significant weakness exists.

VERY GOOD | A proposal having no deficiency and which
demonstrates over-all competence. One or more
significant strengths have been found, and strengths
outbalance any weaknesses that exist.

GOOD A proposal having no deficiency which shows a
reasonably sound response. There may be strengths
or weaknesses, or both. As a whole, weaknesses not
off-set by strengths do not detract from the Offeror’s
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response.
FAIR A proposal having no deficiency and which has one or
more weaknesses. Weaknesses outbalance any
strengths.

POOR A proposal that has one or more deficiencies or
significant weaknesses that demonstrate a lack of
overall competence or would require a major proposal
revision to correct.

Definitions for the Classification of Findings:

Deficiency is a material failure of a proposal to meet a Government requirement or a
combination of significant weaknesses in a proposal that increase the risk of unsuccessful
contract performance to an unacceptable level.

Weakness means a flaw in the proposal that increases the risk of unsuccessful contract
performance.

Significant Weakness in the proposal is a flaw that appreciably increases the risk of
unsuccessful contract performance.

Strength is an aspect of the proposal that will have some positive impact on the successful
performance of the contract.

Significant Strength is some aspect of the proposal that greatly enhances the potential for
successful contract performance.

The following Subfactors will be used to evaluate the overall Mission Suitability:
A. Overall Understanding of the Requirements (UR)
UR1 — UNDERSTANDING THE REQUIREMENTS

The Offeror’s overall understanding and approach to meeting each of the requirements of
Sections A — J of the RFP as demonstrated by the completeness, overall balance, and
consistency of all parts of the proposal will be evaluated. The Government will evaluate the
effectiveness of the Offeror’s proposed techniques and procedures. How thoroughly the Offeror
understands the needs and objectives of the SOW requirements will be evaluated. The
Offeror’s approach for identifying optimum skill mix and matching skill mix to services and
functions will be evaluated for overall effectiveness and soundness.

UR2 — RISK MANAGEMENT PLAN
The Government will evaluate the proposed risk management plan for adequacy, realism, and
effectiveness in identifying, communicating, and mitigating risks. The risks identified by the

Offeror will be evaluated to determine the Offeror’s understanding of the management
challenges throughout the performance of the contract.
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UR3 — ORGANIZATIONAL CONFLICTS OF INTEREST

The Offeror’s plan for anticipating, identifying, and avoiding Organizational Conflicts of Interest
will be evaluated for its effectiveness in avoiding conflicts and the appearance of conflicts.

B. Management Plan (MP)
MP1 — MANAGEMENT PLAN

The Government will evaluate the adequacy of the Offeror’s organization structure, policies,
procedures and techniques proposed to manage the work associated with the contract. The
Offeror’s discussion of technical management, business management, and subcontract
management interrelationships will be evaluated for thoroughness and reasonableness. The
Offeror’s delineation of proposed management interaction with NASA personnel as well as other
NASA/Government personnel who are in-plant at supplier and sub-tier supplier facilities will be
evaluated for clarity, reasonableness, and effectiveness.

The Offeror’s statement of responsibilities and authorities of each manager and description of
such elements as span of control, degree of autonomy, and lines of communication will be
evaluated for clarity, efficiency, and effectiveness.

The Offeror’s proposed use of subcontractors, teaming arrangements, or other associated
contractual arrangements will be evaluated for reasonableness and effectiveness.

The Offeror’s strategy for resolving conflicts that may arise in resources and functions within the
organization will be evaluated for reasonableness. The Offeror’'s proposed management of any
small business subcontractors will be evaluated for appropriate span of control.

The Offeror’s overall plan for managing fluctuating workloads in order to meet contract
requirements will be evaluated for reasonableness and realism. The Government will evaluate
the availability of the Offeror’s resources including: Staffing, corporate support, facilities, and
equipment. The Government will evaluate the effectiveness of modifications or enhancements
to the Offeror’s organization structure, policies, procedures, and techniques that are contingent
on anticipated awards.

MP2 — KEY PERSONNEL AND STAFFING

The Offeror’s plan for staffing a qualified workforce will be evaluated based on the ability to
meet contract needs in a timely manner. The Offeror’s ability to provide any necessary support
to perform under the resultant contract, respond to critical requirements, and staff for new
requirements from existing resources and from outside sources will be evaluated for
reasonableness. The Offeror’s overall plan for maintaining and augmenting a staff to meet on-
going contract requirements will be evaluated for reasonableness and the appropriateness of
the skill mix.

The Offeror’s plan for providing facilities for off-site key and critical personnel will be evaluated
for effectiveness in meeting the SOW requirements.

MP3 — TOTAL COMPENSATION PLAN
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The Government will evaluate the Offeror's compensation plan to determine if it reflects a sound
management approach and understanding of the contract requirements. The professional
compensation plan proposed will be evaluated for its expected impact on recruiting and
retention, its realism, and its consistency with a total plan for compensation.

MP4 — PHASE-IN PLAN

The Phase-In Plan will be evaluated for completeness, reasonableness, efficiency,
effectiveness, and level of detail for demonstration of the Offeror’s ability to assume full
responsibility for contract performance thirty (30) days after the Phase-In Period begins. The
risks to the Government beyond what can reasonably be expected in a transition period will be
assessed for reasonableness.

The Government will evaluate the adequacy of the Offeror’s special considerations or processes
for ensuring the effective and efficient assumption of current work being performed by the
incumbent contractors.

C. Technical Approach to Sample Tasks (ST)
ST1 - SAMPLE TASKS

The Offeror’s response to the seven (7) Sample Tasks will be evaluated to determine the
Offeror’s understanding of the requirements. Specifically, the offeror’'s proposed staff and their
function in responding to the activities described in the Sample Tasks will be evaluated for
understanding and adequacy.

The Government will evaluate the general technical approach, cost estimating including skill mix
and all elements of cost, task schedule including any specified milestones and deliverables in
the task requirements, and realism of additional resources necessary to successfully complete
the Sample Tasks.

COST/PRICE EVALUATION FACTOR
The proposed price for the seven (7) Sample Tasks shall be evaluated for technical merit only.

The Proposed Contract Price will be analyzed to determine the probable “cost of doing
business” to the Government with an offeror and to identify feature that could cause a given
proposal to cost more or less than the proposed amount. Offeror’s proposed cost will be
evaluated to determine if the costs are realistic for the work to be performed, if the costs reflect
an Offeror’s understanding of the requirements, and if the costs are consistent with the various
elements of the Mission Suitability proposal. Cost realism analyses will be performed to assess
the reasonableness and realism of the proposed costs. Proposed costs will be adjusted to
reflect the probable “cost of doing business” for the Proposed Contract Price. The proposed fee
for cost and performance will be considered under this evaluation factor and will become a part
of the overall “cost of doing business.”

The Basis of Estimate (BOE) will be used to assess reasonableness of the Offeror’s cost
realism analyses and will identify features that could cause a given proposal, including proposal
risk areas, to cost more or less than proposed and by how much. Differences between
proposed cost and probable cost will be used in measuring the realism of the proposed costs.
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Cost realism analysis is the process of independently reviewing and evaluating specific
elements of each Offeror's proposed cost estimate to determine whether the estimated
proposed cost elements are realistic for the work to be performed. Realistic cost elements
indicate a clear understanding of the requirements and are consistent with each unique
approach described in each Offeror’s proposal. When elements of an Offeror’s proposal are
judged to be unrealistic, probable cost adjustments will be made to the Offeror’s cost proposal.

The status of the approval of the Offeror’s business systems will be evaluated on the basis of
their effect on the type of contract contemplated and most probable cost assessment.

The Offeror’s proposed fee will be evaluated for reasonableness and for the extent that the fee
would provide sufficient performance incentive.

The results of the SEB’s Cost evaluation will be presented to the SSA for consideration in
making the source selection decision.

RELEVANT EXPERIENCE AND PAST PERFORMANCE EVALUATION FACTOR

This factor will indicate the relevant quantitative and qualitative aspects of the Offeror’s record of
performing services or delivering products similar in size, content, and complexity to the
requirements of this RFP. It will provide the Government an opportunity to evaluate the quality
and timeliness of goods and services provided by the Offeror to the agency and other
organizations, covering both prime and subcontractor performance. The Past Performance
Factor is not numerically scored.

The Government will evaluate both the extent of the Offeror’s (proposed Prime Contractor and
Major Subcontractors) experience and the quality of its performance.

The Government will evaluate the Offeror’'s experience to determine how relevant it is to tasks,
terms, and conditions similar to those contained in Sections A through J of this RFP that it would
be responsible for under the contract. Offerors without a record of relevant past performance,
or for who information on past performance is not available, shall receive a neutral rating in
accordance with FAR 15.305(a)(2)(iv). However, it will also be important that the Offeror
explain how that experience increases the Offeror’s ability to implement the systems,
approaches, and plans it has proposed in the Mission Suitability proposal.

The Government will evaluate the quality of the Offeror’s performance based on input provided
through customer questionnaires, and other references, if any, that the Government may
contact for additional past performance information.

When the Offeror proposes major subcontracting, the Offeror’'s experience and success in
managing large subcontracts will be evaluated.
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Past performance will include the following specific areas established for this procurement:
1. Technical Performance

The Government will:

O Evaluate the Offeror's compliance with technical requirements and performance
standards for previous and present work related to the SOW such as programmatic audits and
reviews, contract quality assurance, safety assurance, and independent technical analysis.

[ Evaluate the quality of the service or support. The Offeror’s past performance in writing
technical reports will be evaluated. The offeror’s ability to identify and resolve unforeseen
technical problems will also be evaluated. This also includes an evaluation of the Offeror’s
safety record and adherence to safety and health plans.

2. Schedule Performance

The Government will evaluate how well the offeror has met completion dates. This includes any
interim deliverables or milestones in areas represented by the SOW.

3. Cost Performance

The Government will evaluate cost increases and cost savings (such as over-runs and under-
runs) experienced on previous and current contracts. Only those increases or savings within
the responsibility of the Offeror under the terms of the particular contracts are evaluated.
However, customer directed efforts and “de-scoping(s)” to mitigate cost increases will be
considered in assessing cost performance.

4. Business Relations

The Government will evaluate the Offeror in terms of effectiveness and cooperation of
management, responsiveness to contract requirements, and to emergency service
requirements. The offeror’s past performance in meeting proposed subcontracting plan goals
for small and disadvantaged business will be evaluated.

Past Performance will be evaluated for each Offeror using the following levels of confidence
ratings:

Very High Level of Confidence

The Offeror’s relevant past performance is of exceptional merit and is very highly pertinent to
this acquisition; indicating exemplary performance in a timely, efficient, and economical manner;
very minor (if any) problems with no adverse effect on overall performance. Based on the
Offeror’s performance record, there is a very high level of confidence that the Offeror will
successfully perform the required effort. ** (One or more significant strengths exist. No
significant weaknesses exist. )

High Level of Confidence

The Offeror’s relevant past performance is highly pertinent to this acquisition; demonstrating
very effective performance that would be fully responsive to contract requirements with contract
requirements accomplished in a timely, efficient, and economical manner for the most part with
only minor problems with little identifiable effect on overall performance. Based on the Offeror’s
performance record, there is a high level of confidence that the Offeror will successfully perform
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the required effort. ** (One or more significant strengths exist. Strengths outbalance any
weakness.)

Moderate Level of Confidence

The Offeror’s relevant past performance is pertinent to this acquisition, and it demonstrates
effective performance; fully responsive to contract requirements; reportable problems, but with
little identifiable effect on overall performance. Based on the Offeror’s performance record,
there is a moderate level of confidence that the Offeror will successfully perform the required
effort. ** (There may be strengths or weaknesses, or both.)

Low Level of Confidence

The Offeror’s relevant past performance is at least somewhat pertinent to this acquisition, and it
meets or slightly exceeds minimum acceptable standards; adequate results; reportable
problems with identifiable, but not substantial, effects on overall performance. Based on the
Offeror’s performance record, there is a low level of confidence that the Offeror will successfully
perform the required effort. Changes to the Offeror’s existing processes may be necessary in
order to achieve contract requirements. ** (One or more weaknesses exist. Weaknesses
outbalance strengths.)

Very Low Level of Confidence

The Offeror’s relevant past performance does not meet minimum acceptable standards in one
or more areas; remedial action required in one or more areas; problems in one or more areas
which, adversely affect overall performance. Based on the Offeror’s performance record, there
is a very low level of confidence that the Offeror will successfully perform the required effort. **
(One or more deficiencies or significant weaknesses exist.)

Neutral

In the case of an Offeror without a record of relevant past performance or for whom information
on past performance is not available, the Offeror may not be evaluated favorably or unfavorably
on past performance [see FAR 15.305(a) (2) (ii) and (iv)].

(End of provision)
M.3 RELATIVE IMPORTANCE OF EVALUATION FACTORS AND SUBFACTORS
(A) (1) Technical Capability Factor is the most important Factor.
(2) Cost/Price Factor is less important than the Technical Capability Factor but more
important than the Past performance Factor.

(3) Past Performance Factor is significantly less important than the combined importance of
the Technical Capability Factor and Cost/Price Factor.

[END OF SECTION]
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M.4 PRICE EVALUATION FACTOR

The Price Evaluation factor will not be numerically scored nor given an adjectival rating.
However, it is important in determining the Offeror’s understanding of the resources required for
performance of the contract.

The Government will conduct Price Proposal evaluations in accordance with FAR 15.305(a) (1),
FAR 15.404, NFS 1815.305(a)(1)(B), and NFS 1815.404. Particular attention shall be given to
FAR 15.404-1(b) entitled Price Analysis. Elements of FAR 15.404-1(b) that shall be considered
include: comparison of proposed prices received in response to the solicitation; comparison of
proposed prices with the Independent Government Cost Estimate; and analysis of pricing
information provided by the Offeror. The analyses do not provide a basis for an upward price
adjustment after award.

Price Proposal evaluations shall also include an analysis for unbalanced pricing as referenced
in FAR 15.404-1(g). A determination of unbalanced pricing may lead to the rejection of the offer
as permitted in FAR 15.404-1(g)(3).

Relatively low prices will also be evaluated to determine whether there is a risk of default in the
event of award to that Offeror. If the Government determines that there is an unreasonably high
risk of default, such a determination may serve as the basis for non-selection.

An evaluation of the profit shall also be conducted. The proposed profit will be reviewed for
reasonableness and for the extent that it will serve as a motivator of efficient and effective
contract performance.

For purposes of source selection, the total proposed price will be utilized. The total proposed
price consists of both the Phase-In price and five-year contract performance period.
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